


************************************************************************************* 

 
SPECIAL NOTICE NO. 1 

 
The bidder’s attention is directed to the section entitled “Subcontractor List” in Section 2 and 
entitled, “Control of Work” in Section 5 of the Special Provisions regarding the requirement that 
proposed subcontractors be listed in the bidder’s proposal. Instead of listing only subcontractors 
for signal and lighting work as in the past, all subcontractors are now to be listed in the bid 
proposal for items of work or portions thereof to be subcontracted in excess of one-half of one 
percent of the total bid or $10,000, whichever is greater. 
 
In the case where a bidder claims an inadvertent clerical error in listing subcontractors, a notice 
of the claim must be submitted to the Director of Public Works in writing within two working 
days after the time of the bid opening, and copies sent to the subcontractors involved. See 
sections 2 and 3 for contractors' registration requirements. 
 
See section 2 for submittal requirements for DBE quotes, DVBE quotes, and Non–Small 
Business Subcontractor Preference. 
 
The schedules for the submittal of DBE forms have been revised. See section 2-1.33 for the 
submittal schedules. 
 
 
************************************************************************************************************ 

 
SPECIAL NOTICE NO. 2 

 
 Temporary traffic control requirements have been revised. The bidder’s attention is 

directed to sections 7-1.03, 7-1.04 and 12. Sections include method of payment and 
requirements to furnish, install, and maintain flagging and temporary traffic control. 
 

 Attention is directed to Division 1 entitled, “General Provisions,” found under Special, 
which lists amendments to the Standard Specifications, Dated May 2018, regarding plain 
language specifications.   

 
 The “Proposal and Contract” book has been retitled and is now the “Bid” book. 

 
 The “Notice to Contractors” has been retitled and is now the “Notice to Bidders.” 

 
 Construction Contract Notification Requirement to the Office of Federal Contract 

Compliance Programs.  Refer to Section titled “Construction Contract Notification 
Requirement” under section 5, “General,” of these special provisions. 

 
************************************************************************************************************************ 
 



************************************************************************************************************************ 

SPECIAL NOTICE NO. 3 
 
 

Pursuant to the requirements of Senate Bill 854 and California Labor Code section 1725.5, all 
contractors and subcontractors that wish to engage in public work through a public works 
contract must first register with the Department of Industrial Relation and pay all applicable fees.   
 
Beginning March 1, 2015, no contractor or subcontractor may be listed on a bid proposal for a 
public works project unless registered with the Department of Industrial Relations, pursuant to 
Labor Code section 1725.5 (with limited exceptions from this requirement for bid purposes only 
under Labor Code section 1771.1(a)).   
 
Beginning April 1, 2015, no contractor or subcontractor may be awarded a contract for public 
work on a public works project unless registered with the Department of Industrial Relations, 
pursuant to Labor Code section 1725.5 
 
This Project is subject to compliance monitoring and enforcement by the Department of 
Industrial Relations.   
 
For more information concerning Senate Bill 854 compliance, please visit: 
http://www.dir.ca.gov/Public-Works/SB854.html.   
 



SPECIAL NOTICE NO. 3 (continued) 
 

NEW PUBLIC WORKS CONTRACTOR REGISTRATION LAW [SB 854] 

FACT SHEET 
 

SB 854, a budget trailer bill that was signed into law on June 20, 2014, and became effective 
immediately, made several significant changes to laws pertaining to the administration and 
enforcement of prevailing wage requirements by the Department of Industrial Relations (DIR).  
Among other things, SB 854 established a new public works contractor registration program to 
replace prior Compliance Monitoring Unit (CMU) and Labor Compliance Program (LCP) 
requirements for bond-funded and other specified public works projects. The fees collected 
through this new program will be used to fund all of DIR’s public works activities, including 
compliance monitoring and enforcement, the determination of prevailing wage rates, public 
works coverage determinations, and hearing enforcement appeals. 
 
Essentials of public works contractor registration program: 
 
 Contractors will be subject to a registration and annual renewal fee that has been set initially 

at $300. The fee is non-refundable and applies to all contractors and subcontractors who 
intend to bid or perform work on public works projects (as defined under the Labor Code). 
 

 Contractors will apply and pay the fee online and must meet minimum 
qualifications to be registered as eligible to bid and work on public works projects: 

 
o Must have workers’ compensation coverage for any employees and only use 

subcontractors who are registered public works contractors. 
 

o Must have Contractors State License Board license if applicable to trade. 
 

o Must have no delinquent unpaid wage or penalty assessments owed to any 
employee or enforcement agency. 

 
o Must not be under federal or state debarment. 

 
o Must not be in prior violation of this registration requirement once it becomes 

effective.  However, for the first violation in a 12 month period, a contractor may 
still qualify for registration by paying an additional penalty. 

 
 The registration fee is not related to any project.  It is more like a license that enables 

the registrant to bid on and perform public works. 
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 DIR will post a list of registered contractors and subcontractors on its website so that 
awarding bodies and contractors will be able to comply with requirements to only use 
registered contractors and subcontractors. 

 
 Various protections are built in so that 
 

o A contractor won’t be in violation for working on a private job that is later 
determined to be public work; 

 
o The inadvertent listing of an unregistered subcontractor on a bid won’t necessarily 

invalidate that bid; 
 

o A contract with an unregistered contractor or subcontractor is subject to cancellation 
but is not void as to past work; 

 
o An unregistered contractor or subcontractor can be replaced with one who is 

registered; 
 

o A contractor whose registration lapses will have a 90 day grace period within which 
to pay a late fee and renew. 

 
 Registrations will begin after July 1, 2014, once the registration system is ready to go 

online. The preferred method of payment will be by credit card. 
 

 The requirement to list only registered contractors and subcontractors on bids becomes 
effective on March 1, 2015. The requirement to only use registered contractors and 
subcontractors on public works projects applies to all projects awarded on or after April 
1, 2015. 

 
Essentials of Public Works Enforcement Fund: 
 
All contractor registration fees will go into the State Public Works Enforcement Fund and be 
used to fund the following items -- 
 

 administration of contractor registration requirement 
 

 all DIR costs for administering and enforcing public works laws 
 

 Labor Commissioner’s enforcement of other Labor Code violations on monitored public 
works projects. 

 
DIR will no longer charge awarding bodies for prevailing wage compliance monitoring and 
enforcement by the CMU. (Note: DIR will continue to bill and collect fees from awarding 
agencies for CMU services provided through June 20, 2014.) 
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Related changes in DIR’s administration and enforcement of public works requirements: 
 
 Requirements to use CMU or specified alternative (labor compliance program or project 

labor agreement) for state bond-funded and other specified projects have been eliminated and 
replaced by requirements that apply to all public works projects (as defined under the Labor 
Code). 

 
 Awarding bodies are now required to submit PWC-100 (contract award notice) for all public 

works projects. (This requirement previously applied to about 90% of all projects.) 
 
 Contractors and subcontractors on all public works projects will be required to submit 

certified payroll records (CPRs) to the Labor Commissioner unless excused from this 
requirement. 

 
o This requirement will be phased in as follows: 

 
 Applies immediately to public works projects that have already been under 

CMU monitoring, i.e. contractors on ongoing projects that have been submitting 
CPRs to the CMU will continue doing so 

 
 Will apply to any new projects awarded on or after April 1, 2015 

 
 May apply to other projects as determined by Labor Commissioner 

 
 Will apply to all public works projects, new or ongoing, on and after January 1, 

2016 
 

o The Labor Commissioner may make exception to this requirement for 
 

 Projects covered by qualifying project labor agreement 
 
 Projects undertaken by one of four remaining awarding bodies with legacy LCPs 

(Caltrans, City of Los Angeles, County of Sacramento, and Los Angeles Unified 
School District), so long as those LCPs remain approved by DIR 

 
o CPRs will be furnished online (as is done currently for CMU).  DIR intends to 

continue making improvements to this process, including creating a means for 
general contractors to have online access to the CPRs submitted by their 
subcontractors. 

 
 Requirements for awarding bodies to adopt and enforce a DIR-approved LCP are now 

limited to: (1) public works projects awarded prior to January 1, 2012 that were under a 
preexisting LCP requirement; and (2) projects funded in whole or in part by Proposition 84. 
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************************************************************************************************************************ 

 
SPECIAL NOTICE NO. 4 

 
 
 

************************************************************************************************************************ 

 See sections 2 and 3 for contractor’s registration requirements. 
 

 General Note No. 23 of the Project Plans has been replaced with the following: 
 
“The contractor shall be responsible for any survey monuments, corner accessories and/or 
benchmarks within the limits of the wok. In accordance with the Professional Land 
Surveyor’s Act (Chapter 15 of the California Business and Professions Code), such objects 
within the limits of work that may be disturbed or destroyed by construction shall be 
referenced by a person authorized to practice Land Surveying and a Corner Record (or 
Record of Survey) showing said references shall be filed with the County Surveyor prior to 
construction.  Any monument, corner accessory, or benchmark that is disturbed or destroyed 
by construction shall be replaced with appropriate monumentation by a person authorized to 
practice Land Surveying and a Corner Record (or Record of Survey) shall be filed prior to 
project completion. Form MPR-01 and Form MPR-02 are required for all Imperial County 
projects.” 
 

 For work plan for local material from (1) a noncommercial source, or (2) a source not 
regulated under California jurisdiction, see section 6-1.03B (1). 

 
 
************************************************************************************************************************ 
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BIDDING INFORMATION 

COUNTY OF IMPERIAL 
NOTICE TO BIDDERS 

__________ 
Sealed proposals will be received at the office of the Clerk of the Board of Supervisors at the County 
Administration Center located at 940 Main Street in El Centro, California 92243, until 2:00 p.m. on, 
June 24, 2022 at which time the proposals will be publicly opened and read at the above stated time 
and place, for construction in accordance with the specifications therefore, to which special reference 
is made, for the following project: 

 
BOMBAY BEACH TOWNSITE ROADWAY IMPROVEMENT PROJECT                    

COUNTY PROJECT NO. 6810 
 
The contractor shall possess a California contractor's license, Class A, at the time this contract is 
awarded.  In all contracts subject to this part where state or federal funds are involved, no bid submitted 
shall be invalidated by the failure of the bidder to be licensed in accordance with the laws of the State of 
California.  However, at the time the contract is awarded, the contractor shall be properly licensed in 
accordance with the laws of the State of California.  The first payment for work or material under any 
contract shall not be made unless and until the Registrar of Contractors verifies to the agency that the 
records of the Contractors’ State License Board indicate that the contractor was properly licensed at the 
time other contract was awarded. Any bidder or contractor not so licensed shall be subject to all legal 
penalties imposed by law, including, but not limited to, any appropriate disciplinary action by the 
Contractor’s State License Board. 
 
Bids are required for the entire work required herein.  The contractor does not have the option to submit 
a bid proposal on only a portion of the following described work. The contractor must respond with a 
bid proposal for Bid. Recommendation of selection to award Base Bid will be based on cost and budget 
availability at time of award. For purposes of determination of the lowest bid, Public Contract Code 
(Pub. Cont. Code) Section 20103.8 (a) will be used. 
 
The Engineer’s Quantity Estimate for this project follows: 
 

BID ITEM LIST 
 

ITEM 
NO. 

ITEM DESCRIPTION UNIT 
ESTIMATED 
QUANTITY 

1 Mobilization, bonds, general liability 
insurance, workman’s compensation 
insurance, vehicle insurance, taxes, permits, 
air pollution control district requirements and 
fees, staging area, construction water, potable 
water, rest-room facilities, safety related 
items, submittals, and miscellaneous fees.  

LUMP 
SUM 

1 

2 Sawcutting A.C. pavement per Table L on 
plan sheet 6. 

L.F 2,359 

3 Demolition of A.C. pavement per Table M on 
plan sheet 6. 

CYD 182 
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ITEM 
NO. 

ITEM DESCRIPTION UNIT 
ESTIMATED 
QUANTITY 

4 Grade, scarify and compact 
existing aggregate base or native material per 
Table N on plan sheet 6.  

S.F. 21,662 

5 Remove and dispose of  
underlying material along 
5th Street between Avenues 
F and G per Table I on plan 
sheet 6.  

CYD 78 

6 Install class 2 base at 5th 
Street between Avenues 
F and G per Table F. 

TONS 145 

7 Adjust water valve risers 
and covers to finish pavement grade per 
Detail D on plan sheet 4 and Table C on plan 
sheet 6. 

EACH 10 

8 Adjust sanitary sewer manhole frames and 
covers to finish pavement grade per Detail E 
on plan sheet 4 and Table C on plan sheet 6. 

EACH 16 

9 Remove and dispose of  
earth material from 5th  
Street and Aisle of Palms 
per plan sheet 2.  

LUMP 
SUM 

1 

10 Install SS-1H tack coat on  
A.C. pavement areas per  
Table O on plan sheet 6. Sweep and clean 
A.C. pavement prior to SS-1H application.   

SYD 108,603 

11 Install A.C. pavement per 
Table I on plan sheet 6. 

TON 10,148 

12 Install asphalt rubber   
aggregate membrane  
(ARAM) over the A.C.  
pavement surface per Tables A & B on plan 
sheet 5.  

SYD 86,008 

13 Install Type 2 Slurry 
Sealcoat over the ARAM  
per Table P on plan 
sheet 6. Unit is dry pound tons of sand.  

TON 798 

14 Construction area signs. 
Includes temporary traffic control and other 
items. See the specifications. 

LUMP 
SUM 

1 

15 Traffic Striping and Pavement Markings LUMP 
SUM 

1 

16 Monument Preservation/Perpetuation 
 

 

LUMP 
SUM 

1 
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ITEM 
NO. 

ITEM DESCRIPTION UNIT 
ESTIMATED 
QUANTITY 

17 Lead Compliance Plan LUMP 
SUM 

1 

18 Surveying and Construction Staking LUMP 
SUM 

1 

19 Water Pollution Control LUMP 
SUM 

1 

20 Time and Material Allocation LUMP 
SUM 

1 

 
Plans, specifications, and proposal forms (bid documents) for bidding this project can be obtained at the 
office of the Imperial County Department of Public Works; 155 South 11th Street, El Centro, CA  
92243.  A $100.00 fee is required (no refund will be made).  Mail service is available at an additional 
cost of $15.00 per set of documents.  Make checks payable to the County of Imperial Department of 
Public Works. 
 
Alternately, the bid documents can be found on Imperial County Public Works website under “Projects 
Out to Bid” at www.co.imperial.ca.us/PublicWorks/Index.htm. 
 
Only those firms who have purchased the bid documents and the required construction trade journals 
will be directly provided any addendums that may be issued for this project prior to the bid opening 
date. Every attempt will be made to post addendums on the above mentioned Imperial County Public 
Works website as well. It is the bidder’s ultimate responsibility to verify that he or she has obtained 
ALL the addendums for each project in case that he or she did not purchase the bid documents 
directly from the Imperial County Public Works Department. 
 
This contract is subject to state contract nondiscrimination and compliance requirements pursuant to 
Government Code, Section 12990. 
 
Inquiries or questions based on alleged patents ambiguity of the plans, specifications, or estimate must 
be communicated as a bidder inquiry prior to bid opening.  Any such inquiries or questions, submitted 
after bid opening, will not be considered by the County, nor treated by the County as a bid protest. 
 
Bid security shall accompany the bid in the form of a certified or cashier's check, or a Bid Bond for ten 
(10) percent of the maximum bid amount being proposed. 
 
Bidders are advised that, they may substitute securities in place of retained funds withheld by County. 
Cal. Pub. Cont. Code Section 22300. Alternatively, an escrow agreement, in the form prescribed by 
the code, may be used by the bidder. 
 
The successful bidder shall furnish a payment bond and a performance bond, both equal to 100% of the 
contract amount. 
 
The County of Imperial hereby affirms and notifies all bidders that it will affirmatively insure that in 
any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be 
afforded full opportunity to submit bids in response to this invitation and will not be discriminated 
against on the grounds of race, sex, color, or national origin in consideration for an award. 
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Federal, State and local regulations and reporting requirements applicable to the proposed work must be 
complied with for this project. 
 
Pursuant to Section 1773 of the Labor Code, the general prevailing rate of wages in the County in 
which the work is to be done has been determined by the Director of the California Department of 
Industrial Relations and are on file and available from the Clerk of the Board of Supervisors located at 
the County Administration Center, 940 Main Street, El Centro, CA  92243.  
 
These wages are also available from the California Department of Industrial Relations’ Internet web site 
at http://www.dir.ca.gov.  Future effective general prevailing wage rates, which have been 
predetermined and are on file with the California Department of Industrial Relations (DIR) are 
referenced but not printed in the general prevailing wage rates. 
 
Contractor and its subcontractors shall pay all workers employed on the project the wage rates 
determined by the DIR. 
 
SB 854 was signed into law on June 20, 2014 and became effective immediately. All contractors and 
subcontractors who bid or work on a public works project must register and pay an annual fee to the 
DIR. 
 
No work shall be performed by contractor or subcontractors who are ineligible pursuant to Cal. Labor 
Code 1777.1 and 1777.7. 
 
An awarding body may NOT accept a bid or enter into a contract for public works from an unregistered 
contractor. 
 
All contractors and subcontractors must furnish electronic payroll records directly to the Labor 
Commissioner (aka California Division of Labor Standards Enforcement). 
 
If there is a difference between the minimum wage rates predetermined by the Secretary of Labor and 
the general prevailing wage rates determined by the Director of the California Department of Industrial 
Relations for similar classifications of labor, the Contractor and subcontractors shall pay not less than 
the higher wage rate.  The Department will not accept lower State wage rates not specifically included 
in the Federal minimum wage determinations.  This includes “helper” (or other classifications based on 
hours of experience) or any other classification not appearing in the Federal wage determinations.  
Where Federal wage determinations do not contain the State wage rate determination otherwise 
available for use by the Contractor and subcontractors, the Contractor and subcontractors shall pay not 
less than the Federal minimum wage rate, which most closely approximates the duties of the 
employees in question. 
 
The U.S. Department of Transportation (DOT) provides a toll-free “hotline” service to report bid 
rigging activities.  Bid rigging activities can be reported Mondays through Fridays, between 8:00 a.m. 
and 5:00 p.m., eastern time, telephone no. 1-800-424-9071.  Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report these activities.  
The “hotline” is part of the DOT’s continuing effort to identify and investigate highway construction 
contract fraud and abuse and is operated under the direction of the DOT Inspector General.  All 
information will be treated confidentially and caller anonymity will be respected. 
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ROAD LOCATION MAP 
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 STANDARD PLANS LIST 
 

 The standard plan sheets applicable to this Contract include those listed below. 
The applicable revised standard plans (RSPs) listed below are included in the 
project plans. 

 ABBREVIATIONS, LINES, SYMBOLS, AND LEGEND 
A3A Abbreviations (Sheet 1 of 3) 

A3B Abbreviations (Sheet 2 of 3) 

A3C Abbreviations (Sheet 3 of 3) 

A10A Legend - Lines and Symbols (Sheet 1 of 5) 

A10B Legend - Lines and Symbols (Sheet 2 of 5) 

A10C Legend - Lines and Symbols (Sheet 3 of 5) 

A10D Legend - Lines and Symbols (Sheet 4 of 5) 

A10E Legend - Lines and Symbols (Sheet 5 of 5) 

 PAVEMENT MARKERS, TRAFFIC LINES, AND PAVEMENT 
MARKINGS 

A20A Pavement Markers and Traffic Lines - Typical Details 

A24D Pavement Markings - Words 

A24F Pavement Markings - Crosswalks 

RSP A24G Pavement Markings - Yield Lines, Limit Lines, and Wrong Way Details 

 EXCAVATION AND BACKFILL 
A62A 

 

T56 

Excavation and Backfill - Miscellaneous Details 

TEMPORARY WATER POLLUTION CONTROL 
Temporary Water Pollution Control Details (Temporary Fiber Roll) 
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CANCELED STANDARD PLANS LIST 
The standard plan sheets listed below are canceled and not applicable to this contract. 

Plan No. 
Date 

Canceled 
Plan No. 

Date 
Canceled 

Plan No. 
Date 

Canceled 
P31B 10-18-19     
P32A 10-18-19     
P32B 10-18-19     
C7A 10-19-18     

C7B 10-19-18     

C7C 10-19-18     

D89 10-18-19     

B11-55 04-19-19     

B11-56 10-19-18     

B11-57 10-19-18     

ES-2C 10-19-18     

RSP ES-3I 10-16-20     

ES-3J 10-16-20     

ES-3L 10-16-20     

ES-7P 04-17-20     
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SPECIAL PROVISIONS 
 

BOMBAY BEACH TOWNSITE ROADWAY IMPROVEMENT 
PROJECT  

County of Imperial Project No. 6810 
 

ORGANIZATION 
 

Special provisions are under headings that correspond with the main-section headings of the Standard 
Specifications. A main-section heading is a heading shown in the table of contents of the Standard 
Specifications. 
 
Each special provision begins with a revision clause that describes or introduces a revision to the 
Standard Specifications as revised by any revised standard specification. 
 
Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the 
Standard Specifications for any other reference to a paragraph of the Standard Specifications. 
 
 

^^^^^^^^^^^^^^^^^^^^^ 
 

DIVISION 1. GENERAL PROVISIONS 
1 GENERAL 

 
Add to section 1-1.01: 

The work embraced herein shall be done in accordance with the Standard Specifications dated May 
2018 and the Standard Plans dated May 2018, of the Department of Transportation insofar as the 
same may apply, the project plans and these special provisions.  The special provisions shall take 
precedence over and be used in lieu of the conflicting portions.  
 
Amendments to the Standard Specifications set forth in these special provisions shall be considered 
as part of the Standard Specifications for the purposes set forth in Section 5-1.02, "Contract 
Components," of the Standard Specifications.  Whenever either the term "Standard Specifications is 
amended" or the term "Standard Specifications are amended" is used in the special provisions, the 
indented text or table following the term shall be considered an amendment to the Standard 
Specifications.  In case of conflict between such amendments and the Standard Specifications, the 
amendments shall take precedence over and be used in lieu of the conflicting portions. 
 

Add to section 1-1.07B: 

Attorney General: County Counsel 

Board of Supervisors or Board: The Board of Supervisors of the County of Imperial, the governing 
body created by law and the awarding authority of the County of Imperial, acting either directly 
or through its duly appointed officials. 

Chief Engineer: County Director of Public Works 

County: County of Imperial, a political subdivision of the State of California, as created by law 
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Contract Documents: Plans, Notice to Bidders and Special Provisions, and Bid Book and Contract. 

Redefine the following definitions in section 1-1.07B to mean: 

Department/Department of Transportation: County of Imperial Board of Supervisors (except 
when referencing a test methods of, or to denote publications or designate the mailing address of 
an agency of the State of California, website, mailing address, or manual) 

District: The Department of Public Works, Imperial County 

Revised Standard Specifications: New or revised standard specifications. These specifications are 
available at the following website: http://www.dot.ca.gov/des/oe/construction-contract-
standards.html and as stated in section 2-1.06B. 

California Standard Specifications: Also, Standard Specifications: The Standard Specifications 
dated May 2018, State of California, Department of Transportation. 

Director: The appointed official of the County of Imperial authorized to administer the contract. 

Division of Measurement Standards:  Wherever used in the Standard Specifications, shall refer to 
the Department of Agricultural Commissioner-Weights and Measures of the County of Imperial. 

Engineer:  The Director of Public Works, acting either directly or through properly authorized 
agents, such agents acting within the scope of the particular duties delegated to them. 

Liquidated Damages:  The amount prescribed in the Specifications to be paid to the County or to be 
deducted from any payments due or to become due the Contractor for each day's delay in 
completing the whole or any specified portion of the work beyond the time allowed in the 
specifications. 

State of California:  Also, State:  As used in these Specifications relative to the contract 
administration, refers to the County of Imperial. 

State Contract Act: Chapter 1, Part 2, Division 2 of the Public Contract Code.  The provisions of 
this act and other applicable laws form and constitute a part of the provisions of this contract to 
the same extent as if set forth herein in full. 

Replace The Department in the 1st paragraph in section 1-1.08 with: 

Caltrans San Diego (SD) 4050 TAYLOR ST SAN DIEGO CA 92110-273 

Replace the paragraph of section 1-1.12 with: 

Make checks and bonds payable to the County of Imperial. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 
 

2 BIDDING 
 

Replace the paragraphs of section 2-1.06A with: 
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This section includes requirements and conditions which the bidder must observe in the preparation 
of the proposal form and the submission of the bid. 

The bidder's bond shall conform to the bond form in the bid book for the project and shall be properly 
filled out and executed. The bidder's bond form included in that book may be used. 

In addition to the subcontractors required to be listed in conformance with Section 2-1.10, each 
proposal shall have listed therein the portion of work that will be done by each subcontractor listed. A 
sheet for listing the subcontractors is included in the Proposal. 

The form of Bidder's Bond mentioned in Section 2-1.33A, "General," of the Standard Specifications 
will be found following the signature page of the Proposal. 
 
Locations for obtaining Contract documents are listed in the Notice to Bidders. 

The County will receive sealed bids until the time and date stated in the Notice to Bidders at the 
office of the Clerk of the Board of Supervisors at the County Administration Center located at 940 
Main Street in El Centro, CA 92243. Bids received after this time will not be accepted. 

The County will immediately open and publicly read the bids at the above location after the specified 
bid opening time. 

The Notice to Bidders and Special Provisions includes the Notice to Bidders and the special 
provisions (as referenced in Section 2-1.06B). 

The Contract Documents contain the provisions required for the construction of the project. 
Information obtained from an officer, agent, or employee of the County or any other person will not 
affect the risks or obligations assumed by you or relieve you from fulfilling any of the conditions of 
the Contract. 

A Non-Collusion Affidavit is included in the Bid Book (Pub Cont Code §7106). Signing the bid also 
constitutes signature of the Non-Collusion Affidavit. 

 

 
Add to section 2-1.07: 

Check with local contractors regarding local site, surface, subsurface, and material conditions and 
variability. Failure to do so will not relieve your obligation to enter into a contract and complete the 
contemplated work under the Contract Documents. 

Examine all of the various parts of these Documents if contemplating the submission of a bid, and 
should there be any doubt as to the meaning or intent of the Contract Documents, you must request an 
interpretation, in writing. Any interpretation or change in the Contract Documents will be made, in 
the form of addenda to the Documents and will be furnished to all Bidders receiving a set of the 
Documents. The County is not responsible for any other explanation or interpretations of the 
Documents. 

Request for interpretation must be submitted in writing to Mr. Robert Ureña III, at 155 S. 11th Street, 
El Centro, CA 92243 or emailed to RobertUrena@co.imperial.ca.us before June 14, 2022. No 
questions will be responded to after this day. 

Replace item 2 in the list in the 2nd paragraph of section 2-1.10 with: 
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2.  California contractor license number 

Add to section 2-1.10: 

SUBCONTRACTOR LIST 

The Contractor shall maintain records showing the name and business address of each subcontractor 
and/or trucking company, regardless of tier. The records shall show the date of payment and the total 
dollar figure paid to all of these firms. Prime contractors shall also show the date of work performed 
by their own forces along with the corresponding dollar value of the work. 

Upon completion of the Contract, a summary of these records shall be provided to the Engineer by 
the Contractor. These records shall be furnished to the Engineer within 90 days from the date of 
Contract acceptance. $10,000 will be withheld from payment until this is submitted and accepted. 

Prior to the fifteenth of each month, the Contractor shall submit documentation to the Engineer 
showing the amount paid to trucking companies. The Contractor shall also obtain and submit 
documentation to the Engineer showing the amount paid by trucking companies to all firms, 
including owner-operators, for the leasing of trucks. 

The Contractor shall also obtain and submit documentation to the Engineer showing the truck 
number, owner's name and California Highway Patrol CA number of the owner of the truck for all 
trucks used during that month. 

A sheet for listing subcontractors, as required herein is included in the proposal. The bidder must list 
in its bid all its subcontractors who will perform work in excess of one- half percent of the total bid 
or, in the case of streets or highways, one-half percent or $10,000, whichever is greater (Pub. Cont. 
Code § 4104). 
 
For purposes of this reporting, the term Subcontractor shall include: 
 
A. A contractor within the meaning of Chapter 9 (commencing with Section 7000) of Division 3 

of the Business and Professions Code who contracts with you; or 
 
B. Any subcontractor as defined in Public Contracts Code 4113 that performs work or labor or 

otherwise renders service to you; or 
C. Any person, corporation, partnership, joint venture, association or other business entity that 

provides to you machinery or other equipment, together with the operator of such equipment 
or machinery, unless such business entity is paid an hourly rate, works under your sole control 
and can terminate its business relationship with you at will without incurring any liability for 
such termination. 

 

Replace the paragraphs of section 2-1.33A with: 

Complete the forms in the Bid Book. Submit the forms with your bid. 

Do not fax forms, except for the copies of forms with the public works contractor registration number 
submitted after the time of bid. Fax these copies to (442) 265-1858, Attention Robert Ureña III, Civil 
Engineer Assistant II. 

Failure to submit the forms and information as specified may result in a nonresponsive bid. 
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All blank spaces in the bid form must be filled in, in ink, in both words and figures, where required. 
No changes will be made in the phraseology of the forms. Written amounts will govern in cases of 
discrepancy between the amounts stated in writing and the amounts stated in figures. In case of 
discrepancy between unit prices and totals, unit prices will prevail. Indicate receipt of all addenda. 

Any bid will be deemed nonresponsive if it contains any of the following: 

1.  Omissions, erasures, alterations, or additions of any kind 
2.  Prices uncalled for 
3.  Prices that are obviously unbalanced 
4.  Fails to conform to the conditions of the published Advertisement for Bid in any manner. 
 
Sign your bid in ink in the space provided. 

If you are a corporation, state the legal name of the corporation, together with the signature of the 
officer or officers authorized to sign contracts on behalf of the corporation. If you are a co-
partnership, state the true name of the firm, together with the signature of the partner or partners 
authorized to sign contracts on behalf of the co-partnership. 

If an agent other than the authorized corporate officer or a partnership member signs the bid, file a 
Power of Attorney with the County either before opening bids or with the bid. Otherwise, the bid may 
be nonresponsive. 

State and local sales and use taxes required by State statues and laws will be paid by you. Prices 
quoted in the Bid must include sales tax. 

Submit bids in a sealed envelope to the office of the Clerk of the Board of Supervisors at the County 
Administration Center located at 940 Main Street in El Centro, CA 92243. Each sealed bid must be 
plainly marked on the outside as "BID for Bombay Beach Townsite Roadway Improvement, 
County Project No. 6810 to be opened at 2:00pm, June 24, 2022, and must bear on the outside the 
name of the bidder, his address, and his license number. 

All bids must be made on the required bid form. All blank spaces for bid prices must be filled in, in 
ink or typewritten, and the bid form must be fully completed and executed when submitted. Only one 
copy of the bid form is required. 

You must satisfy yourself of the accuracy of the estimated quantities in the bid schedule by 
examination of the site and a review of the drawings and specifications, including addenda. After bids 
are submitted, you will not assert that there was a misunderstanding concerning the quantities of work 
or of the nature of the work to be done. 

You may modify your bid by written communication provided such communication is received by 
the County before bid opening time. The written communication should not reveal the bid price but 
should state the addition or subtraction or other modification so that the final prices or terms will not 
be known by the County until the sealed bid is opened. 

A bid will not be accepted if it modifies the plans or specifications or method of work. 

All bidders shall submit documents to the Imperial County Public Works Department showing proof 
of valid and current permits issued by the Air Pollution Control District, including the authorization 
to construct and the permit to operate. The permits shall be submitted after the bid opening and prior 
to the award of the Contract. Any bidders failing to submit said documents 10 days after bid opening 
shall render their bids nonresponsive and/or responsible. 
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Full compensation for all coordination with and obtaining such permits and licenses shall be at your 
expense, including any agency permit fees. 

 

Replace the paragraphs of section 2-1.34 with: 

Each bid must be accompanied by a bid bond payable to the County for ten percent (10%) of the total 
amount of the bid. Once bid prices have been compared, the County will return the bid bonds of all 
except the three lowest responsible bidders. When the agreement is executed, the bid bonds of the 
two remaining unsuccessful bidders will be returned. The bid bond of the successful bidder will be 
retained until the payment bond and performance bond have been executed and approved. A certified 
check or cashier's check may be used instead of a bid bond, made payable to the County of Imperial. 

The bidder's bond must conform to the bond in the Bid Book and must be properly filled out and 
executed. The bidder's bond form included in the Bid Book may be used. 

Replace the paragraphs of section 2-1.40 with: 

The County may waive any informalities or minor defects or reject all bids. Any bid may be 
withdrawn before the bid opening or authorized postponement date. No bidder may withdraw a bid 
within seventy-five (75) days after the bid opening date. If the Contract cannot be awarded within the 
specified period, the time may be extended by mutual agreement between the County and the bidder. 

Add to section 2-1.46: 

The County may make such investigations necessary to determine your ability to perform the work, 
and you will furnish to the County all requested information and data for this purpose. The County 
reserves the right to reject any bid if it is determined you are unqualified to carry out the obligations 
of the Contract and to complete the work. 

Add to section 2-1.49: 

Failure to fulfill the requirements of these Contract Documents may subject you to a determination of 
bidder's responsibility if you are the apparent low bidder on future public works contracts. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

SECTION 3. CONTRACT AWARD AND EXECUTION 
 

Add to section 3-1.02A: 

All bids will be compared on the basis of the engineer's estimate of the quantities of work to be done. 

The estimated quantities listed in the bid are approximate and for the basis of award of the Contract. 
Payment will be made on the measurement of the work actually performed by you. The County 
reserves the right to increase or decrease the amount of any class of work as may be deemed 
necessary and as stated in section 9-1.06. 

When the bid for the work is to be submitted on a lump sum basis, a single lump sum price must be 
submitted in the appropriate place. The total amount to be paid must be the amount of the lump sum 
in the bid, as adjusted for additions or deletions resulting from changes in construction. After award 
of Contract, you will break down and submit the lump sum bid into unit prices for the various 
portions to be completed. 
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If the Agency awards the contract, the award is made to the lowest responsible and responsive bidder 
whose proposal complies with all the requirements prescribed. 

 

Replace the paragraphs of section 3-1.02B with: 

The Department breaks a tied bid with a coin toss. 

 

Replace the paragraphs of section 3-1.04 with: 

Any party with a direct financial interest adversely affected by any alleged bid irregularity at the bid 
opening may file a protest with the County based on alleged violations of Federal, State, or local law 
or ordinance, or alleged bid irregularity. 

A protest must: 

1.  Be delivered to 155 S. 11th Street, El Centro, CA 92243 
2.  Be written 
3.  State the specific basis of the appeal 
4.  Request a determination of the protest issue 
5.  Be filed no later than 72 hours before the scheduled award of Contract by County, as determined 

by the published agenda of the Board of Supervisors of the County of Imperial. Any protest filed 
after this time will not be considered. 

 
The party filing the protest must transmit a copy of all protest documents and any attachments to all 
other parties with a direct financial interest which may be adversely affected by the determination of 
the protest appeal concurrently. 

The County will review the protest and make a determination. 

The Notice to Proceed will be issued after the Contract has been approved by the Imperial County 
Board of Supervisors. 

If the County awards the Contract, the award is made to the lowest responsible bidder within seventy-
five (75) days. This period may be subject to extension for such further period as agreed upon in 
writing between the Department and you. 

Construction Contract Notification Requirement  

Contracting officers, applicants and contractors are required to give written notice to the Office of 
Federal Contract Compliance Programs (OFCCP) within 10 working days of award of a construction 
contract or subcontract in excess of $10,000 (41 CFR 60-4.2). 

The notification should include: 

• The name, address and telephone number of the contractor; 

• Employer identification number; 

• Dollar amount of the contract; 

• Estimated starting and completion dates of the contract; 
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• The contract number; and 

• Geographical area in which the contract is to be performed. 

Notices should be sent to the OFCCP Pacific Regional office with the following address: 

90 7th Street, Suite #18-300, San Francisco, CA 94103. 

A copy of notification should be provided for County of Imperial filing purposes. 

 

Replace the paragraphs of section 3-1.05 with: 

The successful bidder must furnish 2 bonds with a corporate surety approved by the County: 

1.  Payment bond to secure the claim payments of laborers, workers, mechanics, or materialmen 
providing goods, labor, or services under the Contract. This bond must be equal to at least 100 
percent of the total bid. 

2.  Performance bond to guarantee the faithful performance of the Contract. This bond must be equal 
to at least 100 percent of the total bid. 

 
The bond forms are in the Bid Book. 

Attorneys-in-fact who sign bonds must file with each a certified and effective dated copy of their 
power of attorney. 

File bonds within 10 business days from the date when Notice of Award is delivered to you. The 
Notice of Award must be accompanied by the necessary agreement and bond forms. Your failure to 
execute the agreement may be considered as a default by the County and the bid bond will become 
the property of the County. 

Within 15 days of receipt of acceptable performance bond, payment bond and agreement signed by 
you, the County will sign the agreement and return an executed duplicate of the agreement. Should 
the County not execute the agreement within such period, you may withdraw your signed agreement 
with written notice. Such notice of withdrawal will be effective upon receipt of the notice by the 
County.  

Add to section 3-1.06: 

REQUIRED LICENSES 
 

At the time the Contract is awarded and at all times during construction of the project, the Contractor 
shall possess and maintain a California contractor's license, Class A. 

 

Replace section 3-1.08 with: 

3-1.08  RESERVED 

 

Replace the paragraph of section 3-1.11 with: 

Complete and deliver to the Engineer a Payee Data Record when requested by the County. 
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Replace the paragraphs of section 3-1.18 with: 

The successful bidder must sign the Contract form. The Contract form is found in the Bid Book. 

Deliver to the Department of Public Works, 155 S. 11th Street, El Centro, CA 92243: 

1.  Signed Contract form 
2.  Contract bonds 
3.  Documents identified in section 3-1.07 
 
The County must receive these documents before the 10th business day after the bidder receives the 
Contract. 

The bidder's security may be forfeited for failure to execute the Contract within the time specified 
(Pub Cont Code §§ 10181, 10182, and 10183). 

Failure to do so shall be just cause for forfeiture of the proposal guaranty. 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

4 SCOPE OF WORK 

 

Replace the paragraphs of section 4-1.06B with: 

CONTRACTOR’S NOTIFICATION 

Provide notification in writing promptly, and before disturbing the affected area for any of the 
following: 

1.  Subsurface or latent physical conditions are encountered at the site differing materially from those 
indicated in the Contract 

2.  Unknown physical conditions of an unusual nature differing materially from those ordinarily 
encountered and generally recognized as included in the work provided for in the Contract are 
encountered at the site 

 
Upon written notification the Engineer will investigate the conditions, and if the Engineer determines 
the conditions materially differ and cause an increase or decrease in the cost or item required for the 
performance of any work under the Contract, an adjustment, excluding loss of anticipated profits, will 
be made and the Contract modified. The Engineer will notify you of his determination whether or not 
and adjustment of the Contract is warranted. 

You will be allowed 15 days from notification of determination to file a notice of potential claim as 
allowed under Section 5-1.43, otherwise the Engineer's determination will be deemed to have been 
accepted by you as correct. 

The notice of potential claim must state how your position differs from the Engineer's determination 
and you must provide any additional information obtained by you, including but not limited to 
additional geotechnical data. Supplementary information, obtained by you subsequent to the filing of 
the notice of potential claim, must be submitted to the Engineer in an expeditious manner. 
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The notice of potential claim must be accompanied by your certification that the following were made 
in preparation of the bid: 

1.  Review of the contract 
2.  Review of the Information Handout 
3. Review of the log of test borings and other records of geotechnical data to the extent they were 

made available to you prior to the opening of bids 
4.  Examination of the conditions above ground at the site 
 
No Contract adjustment which results in a benefit to you will be allowed unless you provide the 
required written notice. 

No Contract adjustment will be allowed under the provisions in section 4 for any effects caused on 
unchanged work. 

Any Contract adjustment warranted due to differing site conditions will be made under the provisions 
in section 4-1.05. 

REMOVAL OF ASBESTOS AND HAZARDOUS SUBSTANCES  
 

When the presence of asbestos or hazardous substances are not shown on the plans or indicated in the 
specifications and you encounter materials which you reasonably believe to be asbestos or a 
hazardous substance as defined in Section 25914.1 of the Health and Safety Code, and the asbestos or 
hazardous substance has not been rendered harmless, you may continue work in unaffected areas 
reasonably believed to be safe. Immediately cease work in the affected area and report the condition 
to the Engineer in writing. 

In conformance with Section 25914.1 of the Health and Safety Code, removal of asbestos or 
hazardous substances including exploratory work to identify and determine the extent of the asbestos 
or hazardous substance will be performed by a separate contract. 

If delay of work in the area delays the current controlling operation, the delay will be considered a 
right of way delay and you will be compensated for the delay in conformance with the provisions in 
section 8-1.07. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 
5 CONTROL OF WORK 

 

Replace the paragraphs of section 5-1.01 with: 

Furnish the resources except County-furnished materials required to complete the work as described 
in the Contract. 
 
Provide Quality Control (QC). 
Work is subject to the County’s inspection, sampling, and testing. The County’s inspection, sampling, 
and testing do not relieve you of your responsibility to provide QC. 
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Ensure the County’s safe and unrestricted access to the work. Furnish facilities necessary for the 
County’s inspection. 
 
Where the means and methods to complete the work are not described in the Contract, choose the 
means and methods to complete the work. 
 
Where the Contract describes more than 1 construction method or more than 1 type of material or 
equipment, the County does not assure that each construction method or type of material or 
equipment can be used successfully throughout all or any part of the project. You are responsible to 
use the alternative or alternatives that will accomplish the work under the conditions encountered. 
 
Failure to comply with any Contract part is a waiver of your right to an adjustment of time and 
payment related to that part.  
 
Use contract administration forms designated by the County. 
 
TIME AND MATERIAL ALLOCATION  
 
The Contractor shall provide a rate schedule for all labor and equipment that may reasonably be 
anticipated for use during the project. Labor rates shall be consistent with those required by the 
prevailing wage rate requirements of the contract and shall reflect all benefits and employer costs. 
Once the labor and equipment rates have been approved by the engineer, they will become the basis 
for compensation for any Time and Material work requested by the County. The Contractor is 
advised, however, that there will be no compensation from the Time and Material Allocation unless 
the work has been authorized in writing by the engineer. Additionally, use of the Time and Material 
Allocation will be at the sole discretion of the County. All or any portion of the allocation amount 
may be deleted from the Contract. The Time and Material allocation for this project shall be 
$100,000. This is the number to be used for the bid proposals schedule. 

 

Replace the paragraphs of Section 5-1.13A with: 

No subcontract releases the Contractor from the contract or relieves the Contractor of their 
responsibility for a subcontractor's work. 
 
If the Contractor violates Pub Cont Code § 4100 et seq., the County of Imperial may exercise the 
remedies provided under Pub Cont Code § 4110.  The County of Imperial may refer the violation to 
the Contractors State License Board as provided under Pub Cont Code § 4111. 
 
Except for a building-construction non-federal-aid contract, the Contractor shall perform work 
equaling at least 30 percent of the value of the original total bid with the Contractor’s own employees 
and equipment, owned or rented, with or without operators. 
 
Each subcontract must comply with the contract. 
 
Each subcontractor must have an active and valid: 
 

1. State contractor's license with a classification appropriate for the work to be performed 
(Bus & Prof Code, § 7000 et seq.). 
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2. Public works contractor registration number with the Department of Industrial 
Relations  

 
Submit copies of subcontracts upon request by the Engineer.  
 
Before subcontracted work starts, submit a Subcontracting Request form. 
Do not use a debarred contractor; a current list of debarred contractors is available at the Department 
of Industrial Relations' Web site at: 
 
https://www.dir.ca.gov/dlse/debar.html  
 
Upon request by the Engineer, immediately remove and not again use a subcontractor who fails to 
prosecute the work satisfactorily. 
 
Payment for subcontracted work involved will be withheld from progress payments due, or to become 
due, until correction is made.  Failure to comply may result in termination of the contract.  
Noncompliance shall be corrected. Payment for subcontracted work involved will be withheld from 
progress payments due, or to become due, until correction is made. Failure to comply may result in 
termination of the contract. 

Your subcontractors will perform the work and supply the materials they are listed for unless you 
have prior written authorization to perform the work with other forces or obtain the materials from 
other sources. 

PROMPT PROGRESS PAYMENT TO SUBCONTRACTORS 

A prime contractor or subcontractor shall pay to any subcontractor not later than 10 days of receipt of 
each progress payment in accordance with the provision in Section 7108.5 of the California Business 
and Professions Code concerning prompt payment to subcontractors. The 10 days is applicable unless 
a longer period is agreed to in writing. Any violation of Section 7108.5 shall subject the violating 
contractor or subcontractor to the penalties, sanctions and other remedies of that Section. Federal 
regulation (49 CFR 26.29) requires that any delay or postponement of payment over 30 days of 
receipt of each payment may take place only for good cause and with the agency's prior written 
approval. The County must pay interest at the legal rate on any contractor's payment request not paid 
within 30 days of its submission when the validity of the request is not disputed, and the request has 
been properly submitted. These requirements shall not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to the prime contractor or subcontractor in the 
event of a dispute involving late payment, or nonpayment by the prime contractor, deficient 
subcontract performance, or noncompliance by a subcontractor. This provision applies to both DBE 
and non-DBE prime contractors and subcontractors. 

The County shall hold retainage at least five percent of the contract price on any public works 
contract exceeding $5,000 as per Cal. Pub. Cont. Code § 9203 from the Contractor and shall make 
prompt and regular incremental acceptances of portions, as determined by the County of the Contract 
work and pay retainage to the Contractor based on these acceptances.. The prime contractor or 
subcontractor shall return all monies withheld in retention from a subcontractor within 30 days after 
receiving payment for work satisfactorily completed and accepted including incremental acceptances 
of portions of the Contract work by the County. Federal regulation (49 CFR 26.29) requires that any 
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delay or postponement of payment over 30 days may take place only for good cause and with the 
County's prior written approval. Any violation of this provision shall subject the violating prime 
contractor or subcontractor to the penalties, sanctions, and other remedies specified in Section 7108.5 
of the California Business and Professions Code. These requirements shall not be construed to limit 
or impair any contractual, administrative, or judicial remedies otherwise available to the prime 
contractor or subcontractor in the event of a dispute involving late payment or non-payment by the 
prime contractor, deficient subcontract performance and/or noncompliance by a subcontractor. This 
provision applies to both DBE and non-DBE prime contractors and subcontractors. 

PERFORMANCE OF SUBCONTRACTORS  
The subcontractors listed by you in Bid book shall list therein the name and address of each 
subcontractor to whom the bidder proposes to subcontract portions of the work in an amount in 
excess of one-half of one percent of the total bid or $10,000, whichever is greater, in accordance with 
the Subletting and Subcontracting Fair Practices Act, commencing with Section 4100 of the Public 
Contract Code.  The bidder’s attention is invited to other provisions of the Act related to the 
imposition of penalties for a failure to observe its provisions by using unauthorized subcontractors or 
by making unauthorized substitutions. 
 
The successful bidder and subcontractors agree to comply with Public Contract Code section 
7103.5(b), which states: “In entering into a public works contract or a subcontract to supply goods, 
services, or materials pursuant to a public works contract, the contractor or subcontractor offers and 
agrees to assign to the awarding body all rights, title, and interest in and to all causes of action it may 
have under Section 4 of the Clayton Act ( 15 U.S.C. Sec. 15 ) or under the Cartwright Act (Chapter 2 
(commencing with Section 16700 ) of Part 2 of Division 7 of the Business and Professions Code), 
arising from purchases of goods, services, or materials pursuant to the public works contract or the 
subcontract. This assignment shall be made and become effective at the time the awarding body 
tenders final payment to the contractor, without further acknowledgment by the parties.” 
 

Add to section 5-1.20A  

PERMITS, LICENSES, AGREEMENTS, AND CERTIFICATIONS WITH OTHER 
ENTITIES 
 
The Contractor shall coordinate with and be responsible for obtaining permission, permits and other 
documentation as necessary by the Coachella Valley Water District, the Imperial Irrigation District 
and any other agencies that may be affected by the project in order to obtain any required 
authorization to access, construct, and/or permit to operate. 

 
Full compensation for all coordination with and obtaining such permits and licenses shall be at 
contractor expense, including any agency permit fees. All items within the required permits shall be 
considered as included in the various items of work and no additional payment shall be made 
therefor. 
 
All bidders shall submit documents to the Imperial County Public Works Department showing proof 
of valid and current permits issued by the Air Pollution Control District, including the authorization 
to construct and the permit to operate. The permits shall be submitted after the bid opening and prior 
to the award of the Contract. Any bidders failing to submit said documents within 10 days after bid 
opening shall render their bids nonresponsive. 
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Full compensation for all coordination with and obtaining such permits and licenses shall be at your 
expense, including any agency permit fees. 

 
Replace section 5-1.24 of the RSS with: 

SURVEYING  
 
The contractor shall use a person authorized to practice land surveying in the State of California.  
 
Surveyor to verify both horizontal and vertical control and existing conditions. Surveyor to set local 
horizontal and vertical intervisible control on project site. Read and comprehend plans and resolve 
minor discrepancies, should any exist. Contractor shall preserve and, if necessary, surveyor shall 
perpetuate all existing horizontal and vertical monumentation. 
 
Stakes and marks will be set by the surveyor sufficient to establish the lines and grades required for 
the completion of the work delineated on the plan set. The exact number of staking sets, horizontal 
location of construction stakes and associated grades required shall be decided at the pre-con meeting 
and may include any or all of the following: project limits, demolition limits, alignment, rough grade, 
final grade, slope stakes, face of curb, existing and proposed utilities and other staking as requested. 
Any cost to refresh and/or replace stakes is the sole responsibility of the Contractor. Cut sheets shall 
be provided to the County. 
 
The Contractor shall provide a full set of field marked as-built plans including as in-field exclusions, 
revisions and/or changes to the original plan set. 

 
Full compensation for providing Surveying work shall be considered as included in the contract lump 
sum price paid for “Surveying and Construction Staking” and no additional compensation shall be 
allowed therefor. 
 

Replace the paragraphs of section 5-1.32 with: 

AREAS FOR USE 
 
Occupy County of Imperial Right-of-Way only for purposes necessary to perform the work.  
 
If no County-owned area is designated for the Contractor's use, you may arrange for temporary 
storage with the County.  
 
Personal vehicles of your employees must not be parked on the traveled way or shoulders, including 
sections closed to traffic. 
 
Defend, indemnify, and hold the County harmless to the same extent as under Section 7-1.05 of the 
Standard Specifications.  
 
The County does not allow temporary residences within the County of Imperial Right-of-Way. 

Add between the 2nd and 3rd paragraphs of section 5-1.36C(3): 

 
Non-highway Facility Rearrangement  
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The County may rearrange a non-highway facility during the Contract. Rearrangement of a non-
highway facility includes installation, relocation, alteration, or removal of the facility.  
 
The County may authorize facility owners and their agents to enter the Right-of-Way to perform 
rearrangement work for their facilities or to make connections or repairs to their property. Coordinate 
activities to avoid delays.  
 
Notify the Engineer at least 30 days before the interfering utilities are to be rearranged. The Engineer 
notifies the utility owners. 

If necessary rearrangement of underground infrastructure is not described in the Contract, the 
Engineer may order you to perform the work. The rearrangement is change order work.  
 
Immediately notify the Engineer of a delay due to a rearrangement different from that described in 
the Contract.  
 
If you want infrastructure rearrangement different from that described in the Contract:  
1. Notify the Engineer  
2. Make an arrangement with the infrastructure owner  
3. Obtain authorization for the rearrangement  
4. Pay the infrastructure owner any additional cost  
 
The County does not adjust time or payment for a rearrangement different from that described in the 
Contract. 

 

Replace section 5-1.36D with: 

 
MONUMENT PRESERVATION/PERPETUATION  

 
The contractor shall be responsible for any survey monuments, corner accessories and/or benchmarks 
within the limits of work. In accordance with Professional Land Surveyors’ Act (Chapter 15 of the 
California Business and Professions Code), such objects within the limits of work that may be 
disturbed or destroyed by construction shall be referenced by a person authorized to practice Land 
Surveying and a Corner Record (or Record of Survey) showing said references shall be filed with the 
County Surveyor prior to construction. Any monument, corner accessory, or benchmark that is 
disturbed or destroyed by construction shall be replaced with appropriate monumentation by a person 
authorized to practice Land Surveying and a Corner Record (or Record of Survey) shall be filed prior 
to project completion. Form MPR-01 and Form MPR-02 are required for all Imperial County 
Projects. See Division XVI “Exhibits & Permits” for forms. 
 
It shall be the contractor’s responsibility to complete a field survey to determine the existence of 
survey monuments, corner accessories, and/or benchmarks to be impacted prior to construction, said 
survey shall be conducted by a person authorized to practice land surveying.  The field survey 
research shall include researching of survey monuments record/maps; completion of the field 
investigation to determine the existence/locations of the survey monuments prior to the 
commencement of construction activities for all roads impacted; placement of a flagged lath adjacent 
to the found monument indicating the direction and the distance of the monument from the lath; 
preparation of field notes for each found monument illustrating relative dimensions from the 
surrounding existing objects and the descriptions of the monuments; reporting to the County 
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Surveyor/County of Imperial Public Works Department Director of the found monuments to evaluate 
the necessity to furnish a new survey monument for each found monument and to report the locations 
and the conditions of the found monuments; and all necessary field coordination with the Contractor 
to preserve/perpetuate the found monuments. The person authorized to practice land surveying shall 
complete a Pre-construction Monument Preservation Report (form MPR-01) and the report shall be 
provided to the Imperial County Surveyor prior to construction. The report shall be accompanied by 
necessary sketches, photos, or other records as provided in the Monument Preservation Report. In 
addition to said pre-construction Monument Preservation Report, if it is determined that survey 
monuments, corner accessories and/or benchmarks within the limits of work may be disturbed or 
destroyed, the person authorized to practice land surveying shall reference said items and file a corner 
record (or record of survey) of the references with the County Surveyor prior to construction.  
 
Full compensation for completing necessary research, site inspection, field survey, report, and/or 
preparation of corner records (or records of survey) shall be considered as included in the contract 
lump sum price paid for “Monument Preservation/Perpetuation” and no additional compensation shall 
be allowed therefor.  
Any existing survey monuments or County recognized benchmarks shall be protected by the 
Contractor. Should any such monuments or benchmarks be removed, damaged, obliterated or altered 
by the Contractor’s operations, the Contractor shall be responsible for preservation or perpetuation by 
the proper resetting of the same as per the Subdivision Map Act, the Professional Land Surveyors Act 
and to the satisfaction of the County Surveyor/Director of Public Works Department. Such points 
shall be preserved or perpetuated with appropriate monumentation by a licensed land surveyor or a 
registered civil engineer authorized to practice land surveying. 

 
All preserved or perpetuated survey monuments shall be protected by new ductile iron monument 
wells.  The Contractor shall supply a new ductile iron monument well for each monument and 
horizontally position the monument well per the direction of the licensed land surveyor or registered 
civil engineer after the placement of the new pavement.  The Contractor shall place a 12 inch wide, 
12 inch deep P.C.C. concrete ring concentric with the exterior of the monument well per the County 
of Imperial Standards at the time the monument well is placed. Corner Records or a Record of Survey 
as appropriate shall be filed by the licensed land surveyor or registered civil engineer authorized to 
practice land surveying. 
 
Prior to final project inspection, the Contractor is responsible to have a post-construction Monument 
Preservation Report (form MPR-02) completed by a person authorized to practice land surveying and 
submitted to the Resident Engineer for submittal to the County Land Surveyor.  
 
If survey monument(s), corner accessory(ie)s, and/or benchmark(s) are disturbed or destroyed during 
construction, new monument(s), corner accessory(ies), and/or benchmark(s) shall be set in the surface 
of the new construction or a witness monument(s) set to perpetuate the original location of the 
disturbed monument(s) or benchmark(s). Contractor is responsible that a post-construction corner 
record(s) (or record of survey) be filed with the County Surveyor prior to final inspection of the 
project. 

 
The Contractor shall be paid for preservation/perpetuation of survey monuments/benchmarks on a 
lump sum basis for all survey monument/benchmark to be preserved/perpetuated for all road 
locations encompassed in this project.  The work associated with the preservation/perpetuation of the 
survey monuments/benchmarks shall include filing appropriate survey documentations/maps before 
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and after the preservation/perpetuation of the survey monuments; jack hammering/sawcutting the new 
pavement surface to allow the installation of the new P.C.C. concrete ring and positioning of the 
monument well cover 3/8 inches below the new finish pavement surface; backfilling the monument 
well with compacted Class 2 Base; plumbing monument well; leveling monument well frames and 
covers; furnishing new brass disks with punching and marking for survey monuments, if necessary; 
preservation/perpetuation of survey monuments; installation of new P.C.C. concrete rings 
circumferentially around the monument well covers; removal and disposal of construction demolition 
material associated with the installation of survey monument wells and all other items incidental to 
preserving/perpetuating survey monuments in accordance with the Subdivision Map Act, the 
Professional Land Surveyors Act and to the satisfaction of the County Surveyor/Director of Public 
Works Department.   

 
In the event that additional survey monuments/benchmarks are identified after the initial survey, they 
must be preserved/perpetuated with no additional compensation therefor.  
 
Replace first paragraph of section 5-1.47 with: 

GUARANTEE 
 
Guarantee all materials and equipment furnished and Work performed for a period of one (1) year 
from the date of Completion. You must warrant and guarantee for a period of one (1) year from the 
date of Completion of the project that the completed project is free from all defects due to faulty 
materials or workmanship and you will promptly make such corrections as may be necessary by 
reason of such defects including the repairs of any damage to other parts of the project resulting from 
such defects. The County will give notice of observed defects with reasonable promptness. Should 
you fail to make such repairs, adjustments, or other Work that may be made necessary by such 
defects, the County may do so and bill you. Your performance bond remains in effect through the 
guarantee period. 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

6 CONTROL OF MATERIALS 

 

Add to section 6-1.03 of the RSS: 

6-1.03B  Submittals 

 

6-1.03B(1)  Work Plan 

For local material, such as rock, gravel, earth, structure backfill, pervious backfill, imported borrow, 
and culvert bedding, obtained from a (1) noncommercial source, or (2) source not regulated under 
California jurisdiction, submit a local material plan for each material at least 60 days before placing 
the material. The local material plan must include: 

1. Certification signed by you and an engineer who is registered as a civil engineer in the State or a 
professional geologist licensed as a professional geologist by the State stating: 

 
 I am aware local material from a noncommercial source or a source not regulated under CA 

jurisdiction must be sampled and analyzed for pH and lead and may require sampling and 
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analysis under section 6-1.03B(3) for other constituents of concern based on the land use 
history. I am aware that local material sources must not contain ADL at concentrations 
greater than 80 mg/kg total lead or equal to or greater than 5 mg/L soluble lead as 
determined by the Waste Extraction Test (WET) Procedures, 22 CA Code of Regs § 
66261.24(a)(2) App II. I am aware that a maximum quantity of material may be excavated 
at the site based on the minimum number of samples taken before excavating at the site 
under section 6-1.03B(3). 

2. Land use history of the local material location and surrounding property 
3. Sampling protocol 
4. Number of samples per volume of local material 
5. QA and QC requirements and procedures 
6. Qualifications of sampling personnel 
7. Stockpile history 
8. Name and address of the analytical laboratory that will perform the chemical analyses 
9. Analyses that will be performed for lead and pH 
10. Other analyses that will be performed for possible hazardous constituents based on: 

10.1. Source property history 
10.2. Land use adjacent to source property 
10.3. Constituents of concern in the ground water basin where the job site is located 
 

The plan must be sealed and signed by an engineer who is registered as a civil engineer in the State or 
a professional geologist licensed as a professional geologist by the State. 

If the plan requires revisions, the Engineer provides comments. Submit a revised plan within 7 days 
of receiving comments. Allow 7 days for the review. 

6-1.03B(2)  Analytical Test Results 

At least 15 days before placing local material, submit analytical test results for each local material 
obtained from a noncommercial source or a source not regulated under CA jurisdiction. The 
analytical test results must include: 

1. Certification signed by an engineer who is registered as a civil engineer in the State or a 
professional geologist licensed as a professional geologist by the State stating: 

 
 The analytical testing described in the local material plan has been performed. I performed a 

statistical analysis of the test results using the US EPA's ProUCL software with the 
applicable 95 percent upper confidence limit. I certify that the material from the local 
material source is suitable for unrestricted use at the job site, it has a pH above 5.0, does not 
contain soluble lead in concentrations equal to or greater than 5mg/l as determined by the 
Waste Extraction Test (WET) Procedures, 22 CA Code of Regs § 66261.24(a)(2) App II, 
does not contain lead in concentrations above 80 mg/kg total lead, is free from all other 
contaminants identified in the local material plan, and will comply with the job site's basin 
plan and water quality objectives of the RWQCB. 

 
2. Chain of custody of samples 
3. Analytical results no older than 1 year 
4. Statistical analysis of the data using US EPA’s ProUCL software with a 95 percent upper 

confidence limit 
5. Comparison of sample results to hazardous waste concentration thresholds and the RWQCB's 

basin plan requirements and water quality objectives for the job site location 
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6-1.03B(3)  Sample and Analysis 

Sample and analyze local material from a (1) noncommercial source or (2) source not regulated under 
CA jurisdiction: 

1. Before bringing the local material to the job site 
2. As described in the local material plan 
3. Under US EPA Test Methods for Evaluating Solid Waste, Physical/Chemical Methods (SW-846) 
 
The sample collection must be designed to generate a data set representative of the entire volume of 
proposed local material. 

Before excavating at the (1) noncommercial material source or (2) a source not regulated under CA 
jurisdiction, collect the minimum number of samples and perform the minimum number of analytical 
tests for the corresponding maximum volume of local material as shown in the following table: 

 

Minimum Number of Samples and Analytical Tests for Local Material 

Maximum volume of imported 
borrow (cu yd) 

Minimum number of samples and analytical tests 

< 5,000 8 

5,000–10,000 
12 for the first 5,000 cu yd plus 1 for each additional 1,000 
cu yd or portion thereof 

10,000–20,000 
17 for the first 10,000 cu yd plus 1 for each additional 
2,500 cu yd or portion thereof 

20,000-40,000 
21 for the first 20,000 cu yd plus 1 for each additional 
5,000 cu yd or portion thereof 

40,000–80,000 
25 for the first 40,000 cu yd plus 1 for each additional 
10,000 cu yd or portion thereof 

> 80,000 
29 for the first 80,000 cu yd plus 1 for each additional 
20,000 cu yd or portion thereof 

 

Do not collect composite samples or mix individual samples to form a composite sample. 

Analyze the samples using the US EPA's ProUCL software with a 95 percent upper confidence limit. 
All chemical analysis must be performed by a laboratory certified by the SWRCB's Environmental 
Laboratory Accreditation Program (ELAP). 

The analytical test results must demonstrate that the local material: 

1. Is not a hazardous waste 
2. Has a pH above 5.0 
3. Has an average total lead concentration, based upon the 95 percent upper confidence limit, at or 

below 80 mg/kg 
4. Is free of possible contaminants identified in the local material plan 
5. Complies with the RWQCB's basin plan for the job site location 
6 Complies with the RWQCB's water quality objectives for the job site location 
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6-1.03C  Local Material Management 

Do not place local material until authorized. 

If the Engineer determines the appearance, odor, or texture of any delivered local material suggests 
possible contamination, sample and analyze the material. The sampling and analysis is change order 
work unless (1) hazardous waste is discovered or (2) the analytical test results indicate the material 
does not comply with section 6-1.03B(3). 

Dispose of noncompliant local material at an appropriately permitted CA Class I, CA Class II or CA 
Class III facility. You are the generator of noncompliant local material. 

 

Replace section 6-1.06 of the RSS for section 6-1 with: 
 

6-1.06  BUY CLEAN CALIFORNIA ACT 

 

6-1.06A  Summary 

The materials or products shown in the following table are subject to the Buy Clean California Act 
(Pub Cont Code § 3500 et seq.): 

Material or product Material specifications 
Carbon steel rebara Section 52-1.02B, "Bar Reinforcement" 

Excludes epoxy-coated or galvanized reinforcement uses. 
Structural steelb Section 55-1.02D(1), "General," – Structural Steel and Other 

Materials tables and Section 99, "Building Construction" 
For hot-rolled, plate or hollow products. 

Flat glassc Section 99, "Building Construction" 
Mineral wool board 
insulationd Section 99, "Building Construction" 

aFor each mill providing 20,000 pounds or more on the project 
bFor each mill providing 5,000 pounds or more on the project 
cFor each manufacturer providing 2,000 square feet or more on the project 
dFor each manufacturer providing 4,000 square feet or more on the project 

 

For product category rules for applicable materials or products, go to the METS website. Use the 
product category rule in effect on the date of bid opening unless otherwise authorized. An 
environmental product declaration is not required for a material or product for either of the following 
conditions: 

1. Applicable product category rule has expired without replacement as of the bid opening date. 
2. Applicable product category rule was issued less than 100 days before the bid opening date. 
 
For projects with a bid opening date from December 1, 2019, through May 31, 2021, with total bid 
over $1 million and 175 or more original working days, submit an environmental product declaration 
as an informational submittal for each applicable material or product. Submit each environmental 
product declaration within 15 days of initial installation of the material or product. 
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For projects with a bid opening date after May 31, 2021, with total bid over $1 million and 175 or 
more original working days, submit an environmental product declaration for each applicable 
material or product. Submit an environmental product declaration for each applicable material or 
product at least 15 days before scheduled installation. The global warming potential of each 
applicable material or product as evidenced by its environmental product declaration shall not exceed 
the maximum acceptable global warming potential values established by the Department of General 
Services. Do not install the applicable material or product until the submittal is authorized. The 
Department of General Services publishes the maximum acceptable global warming potential for 
each category of material or product in the State Contracting Manual. For the manual go to: 
https://www.dgs.ca.gov/. 

6-1.06B  Definitions 

environmental product declaration: Independently verified document created and verified under 
International Organization for Standardization (ISO) 14025 for Type III environmental 
declarations that identifies the global warming potential emissions of the facility-specific material 
or product through a product stage life cycle assessment. 

product category rule: Program operator established rule based on the science of life cycle 
assessment that governs the development of the environmental product declaration for the 
material or product. 

product stage: Boundary of the environmental product declaration that includes (1) raw material 
supply, (2) transportation processes, and (3) processing operations, including operations such as 
melting, mixing, fabrication, finishing, curing, cooling, trimming, packaging and loading for 
transport delivery. Commonly referred to as a "cradle-to-gate" life cycle assessment. 

program operator: Independent agency that supervises and confirms the full environmental product 
declaration development process under ISO 14025. 

raw material supply: Upstream processes which can include allocations, extraction, refinement, 
reclamation, handling and processing of the constituents used in producing the material or 
product. 

transportation processes: Includes transportation of raw, reclaimed or recycled material constituents 
from the supplier to the gate of the manufacturer, producer or fabricator. Includes transport of 
related waste products. 

6-1.06C  Submittals 

At least 15 days before submitting environmental product declarations, you must register on the 
Department’s Data Interchange for Materials Engineering. Follow the registration process at: 

https://dime.dot.ca.gov/ 
 

Submit environmental product declarations for applicable materials or products to the Department’s 
Data Interchange for Materials Engineering and provide PDF copies to the Engineer. Carbon steel 
rebar or structural steel environmental product declarations must be mill produced. 

Immediately notify the Engineer if a program operator has determined their product category rule 
does not allow for development of a facility-specific environmental product declaration for an 
applicable material or product. Include written correspondence from the program operator. If the 
Engineer determines the development of a facility-specific environmental product declaration for an 
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applicable material or product cannot be achieved, no environmental product declaration will be 
required for that specific material or product. 

6-1.06D  Quality Assurance 

Not Used 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

7 LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 

 

Add after the 1st sentence of the 1st paragraph of section 7-1.02A: 

This requirement includes, but is not limited to, applicable regulations concerning employment of 
labor, protection of public and employee safety and health, environmental protection, the protection 
of natural resources, fire protection, burning and non-burning requirements, permits, fees, and similar 
subjects. 

 

Replace the 2nd paragraph of section 7-1.02K(2) with: 

The general prevailing wage rates determined by the Director of Industrial Relations, for the county 
or counties in which the work is to be done, are available at the Department of Industrial Relations' 
website and the County of Imperial office. These wage rates are not included in the Contract 
Documents. Changes in general prevailing wage determinations apply to the Contract when the 
Director of Industrial Relations has issued them at least 10 days before advertisement (Labor Code § 
1773.6 and 8 CA Code of Regs 16204). 

Add to section 7-1.02K(2): 

All labor will be paid at not less than the minimum wage rates established by the State of California's 
Director of Industrial Relations (State Wage Rates).  

 
Replace the 6th paragraph of section 7-1.02K(3) with: 

Submit certified payroll and your signed contractor's acknowledgement to the Engineer. 

 

Delete the 7th through 10th paragraphs of section 7-1.02K(3). 

 

Replace section 7-1.02K(6)(j)(ii) with: 

Section 7-1.02K(6)(j)(ii) applies if a bid item for a lead compliance plan is shown on the Bid 
Item List. 

Regulations containing specific Cal/OSHA requirements when working with lead include 8 CA 
Code of Regs § 1532.1. 
Submit a plan: 
1. That documents your compliance program to prevent or minimize worker exposure to lead 
2.  Including the items listed in 8 CA Code of Regs § 1532.1(e)(2)(B) 
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3.  Sealed and signed by a CIH with knowledge of and experience complying with 8 CA Code of 
Regs 

 
Allow 7 days for review. Obtain authorization for the plan before starting any activity that presents 
the potential for lead exposure. 
 
Before starting any activity that presents the potential for lead exposure to employees who have no 
prior training, including County employees, provide a safety training program to these employees that 
complies with 8 CA Code of Regs § 1532.1 and your lead compliance plan. 
Submit copies of air monitoring or job site inspection reports made by or under the direction of the 
CIH under 8 CA Code of Regs § 1532.1 within 10 days after the date of monitoring or inspection. 
 
Supply personal protective equipment, training, and washing facilities required by your lead 
compliance plan for 5 County employees. 
 
Payment 
 
Full compensation for preparation of a Lead Compliance Plan shall be considered as included in the 
contract price paid per lump sum for “Lead Compliance Plan” and no separate or additional payment 
shall be considered therefor. 

 

Replace Reserved in the RSS for section 7-1.02K(6)(j)(iii) with: 

 

Section 7-1.02K(6)(j)(iii) includes specifications for handling, removing, and disposing of 
unregulated earth material containing lead. Management of this material exposes workers to health 
hazards that must be addressed in your lead compliance plan. This material contains average lead 
concentrations below 80 mg/kg total lead and below 5 mg/L soluble lead and is not regulated by 
DTSC as a hazardous substance or a hazardous waste. This material does not require disposal at a 
permitted landfill or solid waste disposal facility. The RWQCB has jurisdiction over reuse of this 
material at locations outside the job site limits. 

Unregulated earth material exists throughout the job site. 

Lead is typically found within the top 2 feet of material within the highway. Reuse all of the 
excavated material on the right-of-way.  

Handle the material under all applicable laws, rules, and regulations, including those of the following 
agencies: 

1. Cal/OSHA 
2. CA RWQCB, Region 7 - Colorado River 
 

Replace section 7-1.04 with: 

PUBLIC SAFETY 
 

You are responsible to provide for public safety.  
 
Do not construct a temporary facility that interferes with the safe passage of traffic.  
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Control dust resulting from the work, inside and outside the Right-of-Way.  
 
Move workers, equipment, and materials without endangering traffic.  
 
Whenever your activities create a condition hazardous to the public, furnish, erect and maintain those 
fences, temporary railing, barricades, lights, signs, and other devices and take any other necessary 
protective measures to prevent damage or injury to the public.  
 
Any fences, temporary railing, barricades, lights, signs, or other devices furnished, erected and 
maintained by you are in addition to those for which payment is provided elsewhere in the 
specifications.  
Provide flaggers whenever necessary to ensure that the public is given safe guidance through the 
work zone. Flagging must comply with section 12-1 of the Standard Specifications.  
 
At locations where traffic is being routed through construction under one-way controls, move your 
equipment in compliance with the one-way controls unless otherwise ordered.  
 
Use of signs, lights, flags, or other protective devices must comply with the current edition of the 
California MUTCD and any directions of the Engineer. Signs, lights, flags or other protective devices 
must not obscure the visibility of, nor conflict in intent, meaning, and function of either existing 
signs, lights and traffic control devices, or any construction area signs.  
 
Keep existing traffic signals and highway lighting in operation. Other forces within the County will 
perform routine maintenance of these facilities during the work.  
 
Cover signs that direct traffic to a closed area. Except for work specified in Section 12 of the 
Standard Specifications, maintaining, and removing the covers on construction area signs is change 
order work.  
 
Install temporary illumination such that the illumination and the illumination equipment do not 
interfere with public safety. The installation of general roadway illumination does not relieve you 
from furnishing and maintaining any protective devices.  
 
All movements of workmen and construction equipment on or across lanes open to traffic must be 
performed in a manner that do not endanger the public. Your vehicles or other mobile equipment 
leaving an open traffic lane to enter the construction area must slow down gradually in advance of the 
location of the turnoff to give the traffic following an opportunity to slow down. When leaving a 
work area and entering a roadway carrying traffic, your vehicles and equipment must yield to traffic.  
 
Immediately remove hauling spillage from a roadway lane or shoulder open to traffic. When hauling 
on roadways, trim loads and remove material from shelf areas to minimize spillage.  
 
Notify the Engineer not less than 25 days and not more than 125 days before the anticipated start of 
an activity that will change the vertical or horizontal clearance available to traffic, including 
shoulders.  
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If vertical clearance is temporarily reduced to 15.5 feet or less, place low clearance warning signs in 
compliance with the current edition of the California MUTCD and any directions of the Engineer. 
Signs must comply with the dimensions, color, and legend requirements of the current edition of the 
California MUTCD and section 12-3.11 of the Standard Specifications except that the signs must 
have black letters and numbers on an orange retroreflective background. W12-2P signs must be 
illuminated so that the signs are clearly visible.  
 
Pave or provide full width continuous and cleared wood walks for pedestrian openings through 
falsework. Protect pedestrians from falling objects and concrete-curing water. Extend overhead 
protection for pedestrians at least 4 feet beyond the edge of the bridge deck. Illuminate all pedestrian 
openings through falsework. Temporary pedestrian facilities must comply with the California 
MUTCD, Part 6, Chapter 6D, "Pedestrian and Worker Safety." 
 
Do not store vehicles, material, or equipment in a way that:  
 
1. Creates a hazard to the public  
2. Obstructs traffic control devices   
 
Do not install or place temporary facilities used to perform the work which interfere with the free and 
safe passage of traffic.  
 
Temporary facilities that could be a hazard to public safety if improperly designed must comply with 
design requirements described in the Contract for those facilities or, if none are described, with 
standard design criteria or codes appropriate for the facility involved. Submit shop drawings and 
design calculations for the temporary facilities and show the standard design criteria or codes used. 
Shop drawings and supplemental calculations must be sealed and signed by an engineer who is 
registered as a civil engineer in the State.  
 
If you appear to be neglectful or negligent in furnishing warning devices and taking protective 
measures, the Engineer may direct your attention to the existence of a hazard. You must furnish and 
install the necessary warning devices. If the Engineer points out the inadequacy of warning devices 
and protective measures, that action on the part of the Engineer does not relieve you from your 
responsibility for public safety or abrogate your obligation to furnish and pay for these devices and 
measures.  
 
Install Type K temporary railing or other authorized protective systems under any of the following 
conditions:  
 
1. Excavations: Where the near edge of the excavation is within 15 feet from the edge of an open 
traffic lane  
2. Temporarily unprotected permanent obstacles: When the work includes the installation of a 
fixed obstacle together with a protective system, such as a sign structure together with protective 
railing, and you elect to install the obstacle before installing the protective system; or you, for your 
convenience and as authorized, remove a portion of an existing protective railing at an obstacle and 
do not replace such railing completely the same day  
3. Storage areas: When material or equipment is stored within 15 feet of the edge of an open 
traffic lane and the storage is not otherwise prohibited by the Contract  
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4. Height differentials: When construction operations create a height differential greater than 
0.15 feet within 15 feet of the edge of traffic lane  
 
Installation of Type K temporary railing is not required if an excavation within 15 feet from the edge 
of an open traffic lane is protected by any of the following:  
 
1. Steel plate or concrete covers of adequate thickness to prevent accidental entry by traffic or 
the public  
2. Side slope where the downhill slope is 4:1 (horizontal:vertical) or less unless a naturally 
occurring condition  
3. Barrier or railing  
 
Offset the approach end of Type K temporary railing a minimum of 15 feet from the edge of an open 
traffic lane. Install the temporary railing on a skew toward the edge of the traffic lane of not more 
than 1 foot transversely to 10 feet longitudinally with respect to the edge of the traffic lane. If the 15-
foot minimum offset cannot be achieved, the temporary railing must be installed on the 10 to 1 skew 
to obtain the maximum available offset between the approach end of the railing and the edge of the 
traffic lane, and an array of temporary crash cushion modules must be installed at the approach end of 
the temporary railing.  
 
Secure Type K temporary railing in place before starting work for which the temporary railing is 
required.  
 
If a traffic lane is closed with channelizers for excavation work, move the devices to the adjacent 
edge of the traveled way when not excavating. Space the devices as specified for the closure. 
 
Do not move or temporarily suspend anything over a traffic lane open to the public unless the public 
is protected. 
 
Full compensation for conforming to the provisions in this section "Public Safety," including 
furnishing and installing temporary railing (Type K) and temporary crash cushion modules, shall be 
considered as included in the contract prices paid for the various items of work and no additional 
compensation will be allowed therefore. 

 
 

Add before the 1st paragraph of section 7-1.05A: 

INDEMNIFICATION 

You must indemnify and hold harmless the County, its agents, officers, and employees, against and 
from any and all claims, lawsuits, actions, liability, damages, losses, expenses, costs, and actual 
attorney's fees, arising out of or in connection with your performance of this Contract for (1) injuries 
to or death of any person or persons, including your employees, and (2) injuries to or destruction of 
property, including the loss of use, provided that any such claim, lawsuit, action, liability, damage, 
loss, expense, or cost is caused in whole or in part by any negligent or intentional act or omission 
from you, your subcontractor, anyone directly or indirectly employed by you, or anyone for whose 
acts any of them may be liable, regardless of whether or not it is caused by the passive negligence of 
a party indemnified hereunder. 
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For purposes of your obligation to defend, indemnify, and save harmless, the term State means (1) the 
County of Imperial, and (2) The Holt Group., including their officers, directors, employees, agents, 
and design professionals. 

Your obligations under section 7 will survive the termination of the agreement. 

 

Replace section 7-1.06 with: 

7-1.06  INSURANCE 

7-1.06A  General 

Nothing in the Contract is intended to establish a standard of care owed to any member of the public 
or to extend to the public the status of a third-party beneficiary for any of these insurance 
specifications. 

You shall carry Public Liability and Property Damage Liability Insurance as well as Automobile 
Liability Insurance at all times when work is being performed. Before beginning work, provide the 
Engineer a Certificate of Insurance detailing the insurance amounts, to be reviewed and approved by 
the County. 

7-1.06B  Liability Insurance 

7-1.06B(1)  General 

Carry General Liability and Umbrella or Excess Liability Insurance covering all operations by or on 
behalf of you providing insurance for bodily injury liability and property damage liability for the 
following limits and including coverage for: 

1.  Premises, operations and mobile equipment 
2.  Products and completed operations 
3.  Broad form property damage (including completed operations) 
4.  Explosion, collapse, and underground hazards 
5.  Personal injury 
6.  Contractual liability 
 
Obtain insurance and submit all certificates of insurance to the County for acceptance before starting 
work. The certificates of insurance must contain a provision that coverage afforded under the policies 
will not be cancelled until at least 30 days prior written notice has been given to the County, or 10 
days' notice if cancellation is due to nonpayment of premium. 

Do not allow any subcontractor to commence work until the insurance required of the subcontractor 
has been obtained. 

Any violation of the requirements of section 7 constitutes a material breach of the entire agreement. 

Certificates evidencing the issuance of insurance as listed in section 7-1.06B(2) must be filed with the 
County within 10 days after the date of execution of this agreement by you and before the start of 
work. 

7-1.06B(2)  Liability Limits 

7-1.06B(2)(i)  Workers' Compensation Insurance and Employer's Liability Insurance 
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You and your subcontractors must obtain and maintain for all employees engaged in the work. 
Provide Employer's Liability Insurance in amounts not less than $1,000,000 per occurrence. 

7-1.06B(2)(ii)  Commercial General Liability (Form CG 20 10 11 85) 

You must obtain and maintain for yourself and all your employees, during the course of this 
agreement, Commercial General Liability Insurance (Occurrence Form CG 0001) for bodily injury 
and property damage in an amount of not less than $5,000,000 combined single limit coverage per 
occurrence and if the policy includes an aggregate limit, the aggregate limit must be at least 
$10,000,000 for the following coverage: 

1.  Personal injury 
2.  Broad form property damage 
3.  Explosion, collapse, and underground hazards 
4.  Premises, operations, and mobile equipment 
5.  Products and completed operations 
6.  Blanket contractual liability 
 
7-1.06B(2)(iii)  Automobile Liability Insurance 

Carry Comprehensive Automobile Liability Insurance, both bodily injury and property damage, on 
owned, hired, leased and non-owned automobiles used in connection with your business in an amount 
not less than $1,000,000 combined single-limit coverage per occurrence. 

7-1.06C  Subcontractors 

You must include all subcontractors as insured under the policies or furnish separate certificates and 
endorsements to the County for approval for each subcontractor. All insurance coverage for 
subcontractors is subject to each of the requirements in section 7 and must contain the additional 
insured endorsements required of you described under section 7. 

7-1.06D  Additional Insured Endorsement 

The Commercial General Liability and Automobile Liability Insurance must each contain, or be 
endorsed to contain, the following provision: 

The County, its officers, officials, employees, designated agents, and appointed volunteers must 
be named as additional insureds and must be added in the form of an endorsement to your 
insurance on Form CG 20 10 11 85. You must not commence work under this agreement until 
Form CG 20 10 11 85 is delivered to the County. This provision is not intended to extend to 
construction contractors contracted by the County to perform the work of improvement. 

Coverage must not extend to any indemnity coverage for the active negligence of the additional 
insured in any case where an agreement to indemnify the additional insured would be invalid under 
subdivision (b) of California Civil Code Section 2782. 

7-1.06E  Other Insurance Provisions 

For any claims related to the work performed under this agreement, your insurance coverage must be 
primary insurance as to the County, its officers, officials, employees, designated agents and appointed 
volunteers. Any insurance or self-insurance maintained by the County, its officers, officials, 
employees, designated agents or appointed volunteers must be in excess of your insurance and must 
not contribute with it. 
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Any deductibles or self-insured retentions must be declared to and approved by the County. At the 
option of the County, either you must reduce or eliminate such deductibles or self-insurance 
retentions as they apply to the County or you must provide a financial guarantee satisfactory to the 
County guaranteeing payment of losses and related investigations, claim administration, and defense 
and defense-related expenses. 

Insurance coverage required of you under this agreement must be placed with insurers with a current 
A.M. Best rating of no less than A:VII. 

Insurance coverage in the minimum amounts must not be construed to relieve you for liability in 
excess of such coverage, nor will it preclude the County from taking other action as is available to it 
under any other provision of this agreement or applicable law. Failure of the County to enforce in a 
timely manner any of the provisions of section 7 will not act as a waiver to enforcement of any of 
these provisions at a later date. 

If any insurance coverage required by this agreement is provide on a "Claims Made", rather than 
"occurrence" form, you agree to maintain required coverage for a period of three years after the 
expiration of this agreement (Post Agreement Coverage) and any extensions. You must maintain the 
required Post Agreement Coverage by renewal or purchase of prior acts or tail coverage. This sub-
provision is contingent upon the Post Agreement Coverage being both available and reasonably 
affordable in relation to the coverage provided during the term of this agreement. For purposes of 
interpreting this requirement, a cost not exceeding 100% of the last annual policy premium during the 
term of this agreement in order to purchase prior acts or tail coverage for Post Agreement Coverage 
must be deemed to be reasonable. 

You agree to waive all rights of subrogation against the County, its officers, officials, employees, 
agents, and volunteers for losses arising from work performed by you under this agreement. 

The County will include a provision in its Contract with the general contractor hired to perform the 
work of improvements requiring that the general contractor and all of its subcontractors maintain 
general liability insurance of not less than $1,000,000 and that such insurance include the County, its 
officers, officials, employees, designated agents and appointed volunteers as additional insureds. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

8 PROSECUTION AND PROGRESS 

 
 

Replace section 8-1.02 with: 

 

The Contractor shall provide the County with a detailed schedule and detour plan indicating how the 
project will be constructed prior to beginning of work. Full compensation for preparation of the 
detailed schedule and detour plan indicating how the project will be constructed shall be considered 
as included in the contract prices paid for various items of work and no additional compensation will 
be allowed therefor.  

 
Replace Reserved in section 8-1.04C with: 

Section 8-1.04B does not apply. 
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Start job site activities on the date stated in the Notice to Proceed. If no date specified, start work 
within fifteen (15) calendar days of receiving the Notice to Proceed. This work shall be diligently 
prosecuted to completion before the expiration of 60 WORKING DAYS. 

The Contractor shall pay to the County of Imperial the sum of $ 6,500.00 per day, for each and every 
calendar day's delay in finishing the work in excess of the number of working days prescribed above. 

You may enter the job site only to measure controlling field dimensions and locate utilities. 

You may start job site activities before the 15th day after Contract approval if you: 

1. Obtain specified authorization or acceptance for each submittal before the 15th day 
2. Receive authorization to start 
 
Submit a notice 72 hours before starting job site activities. 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 
9 PAYMENT 

 

Add to section 9-1.03: 

 

PROMPT PAYMENT OF WITHHELD FUNDS TO SUBCONTRACTORS 

The agency shall hold retainage from the prime contractor and shall make prompt and regular 
incremental acceptances of portions, as determined by the agency, of the contract work, and pay 
retainage to the prime contractor based on these acceptances. The prime contractor, or subcontractor, 
shall return all monies withheld in retention from a subcontractor within 30 days after receiving 
payment for work satisfactorily completed and accepted including incremental acceptances of 
portions of the contract work by the agency. Federal law (49CFR26.29) requires that any delay or 
postponement of payment over 30 days may take place only for good cause and with the agency’s 
prior written approval. Any violation of this provision shall subject the violating prime contractor or 
subcontractor to the penalties, sanctions and other remedies specified in Section 7108.5 of the 
Business and Professions Code. These requirements shall not be construed to limit or impair any 
contractual, administrative, or judicial remedies otherwise available to the prime contractor or 
subcontractor in the event of a dispute involving late payment or nonpayment by the prime 
contractor, deficient subcontract performance, or noncompliance by a subcontractor. 

 

Replace Department's in the 1st through 5th paragraphs of section 9-1.07A with: 

Caltrans 

Replace section 9-1.11 with: 

9-1.11  RESERVED 

 

Delete item 3 in the list in the 1st paragraph of section 9-1.16A 
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Add to section 9-1.16D: 

Mobilization shall consist of preparatory work and operations including, but not limited to, those 
necessary for the movement of personnel, equipment, supplies and incidentals to the Project site and 
removal from the Project site, for all other work and operations that must be performed or costs 
incurred before beginning work and after end of work on the various Contract items on the Project 
site. 
  
Mobilization shall include, but not be limited to, the following items, all as required for the 
proper performance and completion of the Work: 

 
1. Obtaining all permits, licenses, insurance, and bonds.  Providing copies to the ENGINEER.  

Paying the fees, taxes and freight costs; 
2. Obtaining a staging area(s); 
3. Moving onto the Jobsite all of CONTRACTOR’S plant and equipment as required; 
4. Developing construction water supply; 
5. Providing restroom facilities; 
6. Providing for potable water facilities as specified. This includes a means by which all on site 

CONTRACTOR, Subcontractor or supplier personnel can wash their hands with soap; 
7. Submitting all required Subcontractor insurance certificates and bonds; 
8. Posting all CAL/OSHA required notices and establishment of safety programs; 
9. Having the CONTRACTOR’S representative at the Jobsite full time; 
10. Furnishing of Construction Schedule, Contract Price Breakdown (Schedule of Values) and 

Submittal Schedules; 
11. Complying with the Air Pollution Control District Permit Requirements and paying the 

associated Fees; 
12. Paying other miscellaneous fees. 
 
9-1.16D(4) PAYMENT 

The contract lump sum price paid for “Mobilization” shall include full compensation for furnishing 
all labor, materials, tools, equipment and incidentals, and for doing all the work involved in 
mobilization as specified herein and no additional compensation shall be allowed therefor. 

Add to section 9-1.16E(1): 

The bid amount of the contract items of work is the maximum value the County recognizes for 
progress payment purposes unless approved change order work increases this amount. 

 
After acceptance of the contract pursuant to the provisions in Section 5-1.46, "Final Inspection and 
Contract Acceptance," of the Standard Specifications, the amount, if any, payable for a contract item 
of work in excess of the maximum value for progress payment purposes for the item, will be included 
for payment in the first estimate made after acceptance of the contract. 
 
No payment will be made for any materials on hand which are furnished but not incorporated in the 
work. 
 
The final payment of five percent (5%) of the value of work under this contract, if unencumbered, 
shall be made thirty-five (35) days after acceptance of work by owner.   
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Replace the paragraphs of section 9-1.16F with: 

The County will withhold 5 percent of all progress payments as retention. Retention will be paid to 
you on the Final Payment. 

You will have the right to substitute securities for the retention under Pub Cont Code § 22300. No 
substitution will be accepted until: 

1.  County approves the securities and their value, 
2.  Parties have entered into an escrow agreement (if the securities are to be held in escrow) in a form 

substantially similar to that under § 22300, 
3.  All documentation necessary for assignment of the securities to the County or to the escrow agent 

are delivered in a form satisfactory to the County. 
 
If you have substituted securities for any of the retention, the County may request that such securities 
be revalued from time to time, but not more often than monthly. Such revaluation will be made by a 
person or entity designated by the County and approved by you. If such revaluation results in a 
determination that the securities have a market value less than the amount of retention for which they 
were substituted, then the amount of the retention required under the Contract will be increased by 
such difference in market value. Such increased retention will be withheld from the next progress 
payment(s) due to you under the Contract. 

 

Replace the 3rd and 4th paragraphs of section 9-1.17D(3) with: 

The Director of Public Works will make the final determination of any claims which remain in 
dispute after completion of claim review by the Engineer's authorized representative. 

For claims of $375,000 or less, the County and the Contractor agree to follow and comply with the 
mediation, arbitration, claim, civil action procedure and trial de novo provisions under California 
Public Contracts Code § 20104, 20104.2 and 20104.4. 

 

RESOLUTION OF CLAIMS  
 
 (1) Compliance with all change order procedures is a prerequisite to filing a Public Contract Code 
Claim pursuant to this Section. Claims must be submitted no later than (a) 30 days after the dispute 
resolution process set forth in Section 5-14.3 is complete or (b) 30 days after the occurrence of the 
event giving rise to the claim. 
In accordance with the procedures set forth in Public Contract Code Sections 9204 and 20104-
20104.6, a Contractor may submit a claim by registered or certified mail with return receipt 
requested, for one or more of the following: (a) a time extension, including, without limitation, for 
relief from damages or penalties for delay assessed by the County; (b) payment 
by the County of money or damages arising from work done by, or on behalf of, the Contractor 
pursuant to this contract and payment for which is not otherwise expressly provided or to which the 
Contractor is not otherwise entitled; or (c) payment of an amount that is disputed by the County. 
 
The Contractor shall furnish reasonable documentation to support the claim, including but not limited 
to: 1) a clear, concise recital of the basis upon which the claim is asserted, including a designation of 
the provisions of the Contract upon which the claim is based, 2) a statement as to the amount of time 
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and/or compensation sought pursuant to the claim; 3) whether the Contractor's claim arises from an 
ongoing occurrence, and if so a description of the specific Work activities affected by the claim, 4) a 
time impact analysis in the event that Contractor requests a time extension, 5) full and complete cost 
records supporting the amount of any claim for additional compensation and 6) a notarized 
certification by the Contractor as follows: "Under the penalty of law for perjury or falsification and 
with specific reference to the California False Claims Act, Government Code Section 12650 et seq., 
the undersigned hereby certifies that the information contained herein is a true, accurate and complete 
statement of all features relating to the claim asserted." Failure by the Contractor to provide sufficient 
documentation will result in denial of the claim. The County reserves the right to request additional 
documentation, or clarification of the documentation provided. 
 
Upon receipt of a claim, the County will conduct a reasonable review and provide a written statement 
to the Contractor identifying what portion of the claim is disputed and what portion is undisputed 
within 45 days of receipt of the claim. The County and Contractor may, by mutual agreement, extend 
the 45 day time period. For any undisputed portion of a claim, the County must make payment within 
60 days of its issuance of the written statement. 
 
If the Contractor disputes the County's written statement, or if the County fails to respond, the 
Contractor may demand an informal conference to meet and confer for settlement of the issues in 
dispute. The County will then schedule the meet and confer conference within 30 days of the demand. 
Within 10 business days following the meet and confer conference, the County will provide a written 
statement identifying the portion of the claim that remain in dispute.  Any payment due on an 
undisputed portion of the claim will be made within 60 days of the meet and confer conference. 
 
After the meet and confer conference, any disputed portion of the claim shall be submitted to non-
binding mediation. Alternatively, upon receipt of a claim, the parties may mutually agree to waive, in 
writing, mediation and proceed directly to the commencement of a civil action or binding arbitration, 
as applicable. If mediation is unsuccessful, the parts of the claim that remain in dispute shall be 
subject to applicable procedures set forth below. 
 
Failure of a public entity to respond to a claim within the time periods described above shall result in 
the claim being deemed rejected in its entirety. Additionally, amounts not paid in a timely manner 
shall bear interest at 7 percent per year. 
 
In the event that the mediation is unsuccessful, Contractor must file a government claim pursuant to 
Government Code Sections 910 et seq. in order to initiate a civil action. 
 
In any civil action filed to resolve claims, the court shall submit the matter to nonbinding mediation 
within 60 days following the filing or responsive pleading, provided that the parties have not already 
participated in mediation of the claim as outlined above. If the matter remains in dispute after 
nonbinding mediation, the court shall submit the matter to judicial arbitration pursuant to Code of 
Civil Procedure Section 1141.10 et seq. If the matter remains in dispute after judicial arbitration, the 
County or the Contractor may request a trial de novo. 
 

Replace the paragraphs of section 9-1.22 with: 

ARBITRATION  
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For claims of $375,000 or less, the County and Contractor shall agree to follow and comply with the 
mediation, arbitration, claim, civil action procedure and trial de novo provisions set forth in 
California Public Contracts Code 20104, 20104.2 and 20104.4. 

Any unresolved claims shall be resolved by litigation in a court of competent jurisdiction within the 
County of Imperial. 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 
DIVISION II GENERAL CONSTRUCTION 

10 GENERAL 

 

Add to section 10-1.01: 

DESCRIPTION OF WORK 
All provisions and work described shall be done in conformance with the Standard Plans, 
Specifications, and these Special Provisions, as directed by the Engineer. The work shall 
improve the Bombay Beach Road System consisting of 5.88 miles of asphalt cement paved 
roadways. It is proposed the roadway improvements consist of an A.C. overlay followed by an 
Asphalt Rubber Aggregate Membrane (ARAM) followed by the installation of a Type 2 slurry 
sealcoat placed over the open graded ARAM surface. The ARAM will impede reflective cracking 
from the existing underlying street section. The existing pavement surfaces of several street sections 
are in extremely poor condition. These street sections include 1st Street, 2nd Street and 3rd Street 
between Avenue “A” and Aisle of Palms. It will be necessary to apply a 1 ¼  inch A.C. skin patch 
over these alligator cracked and potholed street sections prior to installing the A.C. 
overlay/ARAM/Type 2 Slurry. In addition, Fifth Street between Avenue F and G is to be totally 
reconstructed. The existing A.C. pavement located in the mid portion of Fifth Street is to be 
removed and disposed of. The surface 6 inches of native material is to be removed. The street is to 
be graded level. Six (6) inches of class 2 base is to be placed over the graded native surface and 
compacted to 95 percent of maximum density per ASTM D-1557. A new 3 inch A.C. pavement 
overlay finish surface is to be installed over the compacted class 2 base. See Section F - F on Plan 
Sheet 3 illustrating the total reconstruction of Fifth Street between Avenue F and G.  
 
Isolated pavement failure areas are located at Avenues B, C, G and H north of Fifth Street. The 
pavement failure areas are illustrated on plan sheet 2. The pavement failure areas shall be 
rehabilitated by removing and replacing the A.C. pavement per Section E - E on Plan Sheet 3. The 
pavement failure areas are to be rehabilitated prior to the A.C. overlay/ARAM/Type 2 Slurry 
installation along Avenues B, C, G and H. 
 
There are existing stormwater swales located along 2nd, 3rd and 4th Streets. The stormwater swales 
continue across the A.C. paved cross street intersections along 2nd, 3rd and 4th Streets. It will be 
necessary to replace the swales along the same existing flowline grades.  The existing A.C. pavement 
occupying the swales at these cross street intersections is to be removed and disposed of and new 
A.C. paved swales are to be installed per Detail A on Plan Sheet 3, section C – C on plan sheet 3 and 
the swale data chart on plan sheet 5. There are also A.C. paved stormwater swales at the west 
intersections of 3rd Street and Aisle of Palms and 4th Street and Aisle of Palms which are similarly to 
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be removed and replaced. See Details B and C on plan sheet 3 and Section D – D on plan sheet 3 
regarding the removal and replacement of these swales.  
 
Water valve risers and covers and manhole rings and covers shall be field located within the street 
areas to be improved prior to the commencement of pavement improvement activities. Water valve 
risers and covers and manhole rings and covers within the paved street areas are illustrated on plan 
sheet 2. It will be necessary to “tie off” the water valve risers and covers and manhole rings and 
covers with stakes and lath with distances from the stakes to the utility covers prior to the 
commencement of street rehabilitation improvements. A minimum of 3 separate tie distances shall be 
established for each utility cover. It shall be necessary to raise the utility covers to the finish street 
surface after the A.C. overlay/ARAM/Type 2 Slurry roadway improvements are completed.  
 
Striping for this project consists of the installation of Stop Bars and Stop Legends at intersections as 
illustrated on plan sheet 2.  
Traffic control shall be maintained throughout the construction period. Individual street sections will 
be allowed to be closed to traffic during the completion of A.C. overlays, ARAM applications and 
Slurry Sealcoat Applications with the stipulation that the closed street section is to be completely 
finished with both ½ widths of the street completed before improvements to the next street section are 
allowed to commence.  This condition shall be required to maximize traffic access to residences, 
businesses and other establishments during roadway improvements. The total rehabilitation section of 
Fifth Street from Avenue F to Avenue G and the pavement failure area street sections will be required 
to be closed to traffic during the period of time the street rehabilitation work is being accomplished. 
Lighted barricades shall be placed 4 feet on center at each end of the street section or portion of street 
section being rehabilitated and closed to traffic. Orange fence shall be placed between the lighted 
barricades. Road Closed Signs shall be placed along the line of barricades on each side of the 
rehabilitation section and at each street intersection leading to the roadway section under 
rehabilitation. 
 
There are earth levees constructed on the east side of Aisle of Palms and south side of Fifth Street. 
The earth levees have been constructed to prevent flooding within the Bombay Beach Townsite in the 
event of high water levels at the Salton Sea. Portions of the earth levee side slopes have washed and 
sloughed onto the existing pavement areas of Aisle of the Palms and Fifth Street. The earth that has 
washed and sloughed onto the existing pavement areas is to be removed and disposed of by the 
contractor prior to the commencement of roadway improvement work. The project work scope does 
not include improvements to the levee embankments. Following is the Project Scope of Work.  
 
I. The roadway improvements for the road sections to receive a variable depth A.C. overlay followed 
by an ARHM followed by a slurry sealcoat include the following items: 
 
1. Roadway improvement notification to the Public.  
2.  Establishment of Traffic Control. 
3. Completion of pavement failure area work. 
4.  Road pavement surface sweeping including removal and disposal of road  
 residue. 
5. Removal of earth washed and sloughed onto the existing A.C. pavement from existing earth 

levies along Aisle of Palms and Fifth Street.   
6.  Field location and tie-off of utility covers and any survey monuments in road 
 surface areas.  
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7.  Placement of tack coat over swept road pavement surface prior to installation of A.C. 
pavement hot mix. 

8. Removal of existing A.C. Pavement at swale locations as illustrated on the plans. Grading and 
compacting existing swale subgrade material.   

9.  Installation of variable depth A.C. hot mix including swale areas.  
10.  Installation of Asphalt Rubber Aggregate Membrane (ARAM) over A.C. variable depth 

pavement surface including swale areas.  
11. Installation of Type 2 slurry sealcoat over ARAM including swale areas. 
12.  Raising of utility covers to finish pavement grade. 
13.  Installation of pavement striping and blue raised pavement markers at fire hydrant locations. 
 
II. The roadway improvements for the road sections to receive an A.C. Skin Patch followed by a 
variable depth A.C. overlay followed by an ARHM followed by a slurry sealcoat include the 
following items: 
 
1. Roadway improvement notification to the Public.  
2.  Establishment of Traffic Control. 
3.  Road pavement surface sweeping including removal and disposal of road  
 residue. 
4. Field location and tie-off of utility covers and any survey monuments in road 
 surface areas.  
5.  Removal of existing A.C. Pavement at swale locations as illustrated on the plans. Grading and 

compacting existing swale subgrade material. 
6. Placement of tack coat over swept road pavement surface prior to installation of A.C. Skin 

Patch.   
7.  Installation of A.C Skin Patch. 
8. Placement of tack coat over A.C. Skin Patch prior to installation of new A.C. variable 

thickness overlay. 
9.  Installation of variable depth A.C. hot mix including swale areas. 
10.  Installation of Asphalt Rubber Aggregate Membrane (ARAM) over A.C. variable depth 

pavement surface.  
11. Installation of Type 2 slurry sealcoat over ARAM. 
12.  Raising of utility covers to finish pavement grade. 
13.  Installation of pavement striping and blue raised pavement markers at fire hydrant locations.

    
III. The roadway improvements for the section of Fifth Street between Avenue F and Avenue G 
include the following items: 
 
1.  Sawcut the existing A.C. pavement at Avenue F and Avenue G per the plans.  
2.   Remove and dispose of the existing A.C. pavement remaining in the middle of the   
            roadway section.  
3.  Remove and dispose of 6 inches of existing native material within the roadway section. 
4.  Install 6 inches of class 2 base in the road section along a straight grade, 3 inches below  
            finish pavement grade, along the centerline of the Fifth Street pavement from Avenue F  
            to Avenue G. Compact the 6 inches of class 2 base to 95 percent of maximum density per   
            ASTM D-1557. 
5. Install 3 inches of A.C. pavement along the Fifth Street Section between Avenue F and  
            Avenue G matching the new variable depth A.C. pavement grade at Avenue F and   
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            Avenue G. 
6. It will not be necessary to install an ARHM or Type 2 slurry sealcoat over the new A.C.  
            pavement along Fifth Street between Avenues F and G.  
 
END OF WORK DESCRIPTION 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

12 TEMPORARY TRAFFIC CONTROL 

 

Replace reserved in Sections 12-3.11C(3) 12-3.11D with: 

Provide and place two of the Project Identification Signs as shown below on the jobsite. The location 
will be determined by the Engineer. 

 

Before any major physical construction work readily visible to highway users is started on this 
contract, the contractor shall furnish, install, and maintain project identification signs at the locations 
designated by the Engineer. At Project conclusion the signs and posts shall become property of 
County and County shall remove same at County expense. 

 
The Project Identification Sign requirements are illustrated by the drawing on the following page. 
Contractor shall use Project Name and confirm with Engineer prior to making. 
  
The contract price paid for project identification signs shall be considered included in the item of 
work for “Construction Area Signs” and shall include full compensation for furnishing, erecting and 
maintaining the signs, as shown on the plans, as specified in the Standard Specifications and these 
Special Provisions, and as directed by the Engineer. 
 
California requires a Prime Contractor Identity Sign for all construction projects in the State of 
California. At a minimum, this sign shall contain the Prime Contractor’s name, address, telephone 
number, State Contractor’s License number, and an afterhours emergency telephone number in the 
event of an emergency. 

 
California and Federal labor laws require that employee notices and posters be posted at all project 
sites that employ workers. Federal labor laws for Public Works Projects require that current Federal 
Wage Decisions be posted and maintained at the project site for the duration of the construction 
project. California labor laws for Public Works projects require that current State Wage Decisions be 
posted and maintained at the project site for the duration of the construction project.  In addition, 
there are EEO, OSHA and other required information to be posted and maintained at the project site 
for the duration of the construction project. 

 
The Prime Contractor Identity Sign and California Labor Law/EEO and OSHA Sign requirements are 
illustrated by the drawing on the following page, after the Project Identification Sign.   
 
The contract price paid for Prime Contractor Identity Signs shall be considered included in the item 
of work for “Construction Area Signs” and shall include full compensation for furnishing, erecting 
and maintaining the signs, as shown on the plans, as specified in the Standard Specifications and 
these Special Provisions, and as directed by the Engineer. 
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Replace section 12-3.11D of the RSS for section 12 with: 

 

PAYMENT 

 

Full compensation for furnishing, installing, and maintaining Construction Area Signs, including all 
temporary signs and object markers required for the direction of traffic through or within the project 
limits, Imperial County project identification signs, and project funding signs, shall be considered as 
included in the contract lump sum price paid for “Construction Area Signs” and no additional 
compensation shall be allowed therefor.  

 
Replace Reserved in section 12-4.02C(3)(d) with: 

 

Road shall remain open to traffic at all times. 
 
Legal and safe access shall be provided and maintained to all properties throughout the construction 
period as required.  Access shall accommodate emergency safety vehicles as required. 

 
Add to the end of the 1st paragraph of section 12-4.02C(7)(a): 

 

Except you may use a moving closure during traffic striping and pavement marker placement using a 
bituminous adhesive. Do not use a moving lane closure when grinding for recessed striping and 
recessed markers. 

Replace section 12-4.02D of the RSS for section 12 with: 
 

PAYMENT 

 

Minor deviations from the requirements of this section concerning hours of work which do not 
significantly change the cost of the work may be permitted upon the written request of the Contractor 
if, in the opinion of the Engineer, public traffic will be better served and the work expedited.  These 
deviations shall not be adopted by the Contractor until the Engineer has approved the deviations in 
writing.  Other modifications will be made by contract change order. 

Full compensation for providing the Traffic Control Plan, including furnishing , placing, maintaining, 
and removing temporary traffic control devices and temporary pavement striping/marking as part of 
the “Traffic Control System” shall be considered as included in the contract lump sum price paid for 
“Construction Area Signs” and no additional compensation shall be allowed therefor. 

 

Following are additional requirements of section 12, where applies: 
 
ADDITIONAL TRAFFIC CONTROL - At least 72 hours prior to the beginning of potholes, 
pavement failure area rehabilitation, and placement of A.C. pavement, ARAM and slurry seal coat, 
the Contractor shall notify all residents, businesses and agencies by an approved, written notice 
detailing a description of the work to be accomplished and the hours of work.  Door knockers are an 
acceptable method of notifying the residents, businesses and other agencies.  Temporary notifications 



49 

shall be placed on stakes along the roadway sections to be improved at a minimum of 200 foot on 
center on each side of the road section 24 hours prior to the scheduled work.  The notifications shall 
include the impact to the roadway (Road Closed, One-Way Traffic, etc.) and the date and times the 
roadway will be impacted.  The Contractor shall notify local authorities of the Contractor’s intent to 
begin work at least 10 days before work is begun.  The Contractor shall cooperate with local 
authorities relative to handling traffic through the area and shall make arrangements relative to 
keeping the working area clear of parked vehicles.  The Contractor is advised that emergency vehicle 
access must be maintained during the course of work.  The Contractor shall accommodate solid waste 
pick up throughout the community during the construction period. The Contractor shall maintain two-
way traffic along the street sections which are being paved with A.C. hot mix, Asphalt Rubber 
Aggregate Membrane (ARAM) and slurry seal coat applications whenever possible. If it is not 
possible to accommodate two (2) way traffic or one (1) way traffic and it is necessary to close the 
street section to traffic, then the contractor shall complete all work on that street section prior to 
starting work on a succeeding street section. Appropriate traffic cones and barricades shall be placed 
along the perimeter of the construction work.  The cones and barricades shall be placed within the 
construction work zone in accordance with the State of California Department of Transportation 
Manual of Traffic Controls for Construction and Maintenance Works Zones, latest edition.  
Additional cones, lighted barricades and other traffic control devices shall be provided as requested 
by the engineer at no additional expense to the County of Imperial. 
 
The Contractor shall also comply with the Standard Specification Sections entitled, “Public 
Convenience,” , “Public Safety,” and, “ Construction Area Traffic Control Devices,” of the State of 
California Department of Transportation Standard Specifications.  Nothing in these special provisions 
shall be construed as relieving the Contractor from the responsibilities specified in these Standard 
Specification Sections.  Lane closures shall conform to the provisions in the “Traffic Control System 
for Lane Closure” section of these special provisions.  Personal vehicles of the Contractor’s 
employees shall not be parked on the traveled way including any section closed to public traffic. 
 
Suitable methods shall be used by the Contractor to protect the A.C. Pavement and slurry seal coat 
surfaces from damage by traffic until such time that the A.C. pavement and slurry seal coat surfaces 
have cured sufficiently so that the A.C. Pavement and slurry seal coat surfaces will not adhere to and 
be picked up by the tires of the vehicular traffic. 
 
The contractor shall contact the School District thirty (30) days prior to the commencement of 
construction activities within the proximity of school and school commute traffic route.  The 
contractor shall meet and coordinate the commencement date and durations of the construction 
activities with the School District.  The contractor shall accommodate the needs and requirements of 
traffic control specified by the School District.  
 
The Contractor shall avoid performing construction activities during morning and afternoon school 
traffic peak hours.  The morning peak hour normally occurs between 7:30 a.m. and 8:30 a.m. and the 
afternoon peak hour occurs between 2:30 p.m. and 3:30 p.m. 
 
The Contractor shall exercise extreme caution during the construction activities near or adjacent to 
school site(s) when school children are present.  Open trench areas shall be surrounded by traffic 
devices at all times and shall not remain open unless the contractor is present during school hours. 
 
It would be preferred if the contractor would complete all construction activities adjacent to the 
school site during the Spring/Summer/Winter Break.   
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The Contractor shall forward a traffic control plan(s) prepared by a licensed civil engineer for each 
phase of the pavement operations; pothole and pavement failure area rehabilitation; A.C. pavement 
installation; ARAM installation; slurry sealcoat installation; raising of water valves; and pavement 
striping application and also for school traffic at each school site, as applicable, for this project as a 
submittal document for review and approval by the Engineer. 
 
The costs associated with traffic control shall be included in the lump sum price paid for  
“Construction Area Signs” bid item and no additional compensation shall be provided therefore. 
 
The costs associated with traffic control for striping application shall be included in the lump sum 
price paid for Striping and Pavement Markings and no additional compensation shall be provided 
therefore. 
 
MAINTAINING TRAFFIC -- Nothing in these special provisions shall be construed as relieving the 
Contractor from the responsibilities specified in Standard Specification Sections. 
 
Lane closures shall conform to the provisions in section “Traffic Control System for Lane Closure” of 
these special provisions. 
 
Personal vehicles of the Contractor’s employees shall not be parked on the traveled way including 
any section closed to public traffic. 
 
The Contractor shall notify local authorities of the Contractor’s intent to begin work at least 10 days 
before work is begun.  The Contractor shall cooperate with local authorities relative to handling 
traffic through the area and shall make arrangements relative to keeping the working area clear of 
parked vehicles. 
 
The Contractor is advised that emergency vehicle access must be maintained during the course of 
work. 
 
Whenever vehicles or equipment are parked on the shoulder within 6 feet of a traffic lane, the 
shoulder area shall be closed with fluorescent traffic cones or potable delineators placed on a taper in 
advance of the parked vehicles or equipment and along the edge of the pavement at 25 feet intervals 
to a point not less than 25 feet past the last vehicle or piece of equipment.  A minimum of 9 cones or 
portable delineators shall be used for the taper.  A C23 (Road Work Ahead) or C24 (Shoulder Work 
Ahead) sign shall be mounted on a portable sign stand with flags.  The sign shall be placed where 
designated by the Engineer. 
 
A minimum of one paved traffic lane, not less than 10 feet wide, shall be open for use by public 
traffic when construction operations are not actively in progress, not less than 2 of these lanes shall be 
open to public traffic. 
 
Minor deviations from the requirements of this section concerning hours of work which do not 
significantly change the cost of the work may be permitted upon the written request of the Contractor 
if, in the opinion of the Engineer, public traffic will be better served and the work expedited.  These 
deviations shall not be adopted by the Contractor until the Engineer has approved the deviations in 
writing.  Other modifications will be made by contract change order. 
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Full compensation for furnishing, placing, maintaining and removing signals and barricades shall be 
considered as included in the contract lump sum price for “Construction Area Signs” and no 
additional compensation shall be considered therefore. 
 
 
TRAFFIC CONTROL SYSTEM FOR LANE CLOSURES – A traffic control system shall consist of 
closing traffic lanes in accordance with the details shown on the plans, the provisions of the Standard 
Specification Sections in 12 and these special provisions. Lane closures are to be performed when 
practical and applicable as determined by the Engineer when the road closure detour is not in 
operation either before or after road closure has been implemented or when detour is no longer in 
place at end of work. 
 
The provisions in this section will not relieve the Contractor from his responsibility to provide such 
additional devices or take such measures as may be necessary to comply with the provisions in the 
Standard Specification Sections related to, “Public Safety,”. 
 
If any component in the traffic control system is displaced, or ceases to operate or function as 
specified, from any cause, during the progress of the work, the Contractor shall immediately repair 
said component to its original condition or replace said component and shall restore the component to 
its original location. 
 
When lane closures are made for work periods only, at the end of each work period, all components 
of the traffic control system, except portable delineators placed along open trenches or excavation 
adjacent to the traveled way, shall be removed from the traveled way and shoulder.  If the Contractor 
so elects, said components may be stored at selected central locations, approved by the Engineer, 
within the limits of the County roadway and highway right of way. 
 
The Contractor shall utilize radios and flaggers if lane closures are performed.  Flaggers shall have 
radio contact with personnel in the work area.  Maximum speed of public traffic through the traffic 
control zone shall be 25 miles per hour (mph). 
 
The flagging costs indicated in the provisions of the Standard Specification Sections entitled 
“Flagging Costs” shall not apply.  All costs in relation to flaggers shall be borne solely by the 
Contractor. 
 
Full compensation for providing the traffic control system (including signs and flagging costs), the 
traffic control plan and any other tools, labor and equipment shall be considered as included in the 
contract prices, paid for “Construction Area Signs” of these special provisions and no separate 
payment will be made therefore. 
 
Traffic control system required by work, which is classed as extra work, as provided in the Standard 
Specifications, will be paid for as part of said extra work. 
 
 
TEMPORARY PAVEMENT DELINEATION – Temporary pavement delineation shall be furnished, 
placed, maintained and removed in conformance with the Standard Specification Sections 12 and 
these special provisions.  Nothing in these special provisions shall be construed as reducing the 
minimum standards specified in the California Manual on Traffic Control Devices published by the 
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California Department Transportation or as relieving the Contractor from his responsibility as 
provided in the Standard Specification Sections entitled “Public Safety,”. 
 
Whenever the work causes obliteration of pavement delineation due to grinding or resurfacing, 
temporary or permanent pavement delineation shall be in place prior to opening the traveled way to 
public traffic.  Lane line or centerline pavement delineation shall be provided at all times for traveled 
ways open to public traffic. 
 
Temporary lane line and centerline delineation consisting of temporary pavement markers shall be 
provided by the contractor at his/her expense.  The temporary pavement markers shall be placed at 
longitudinal intervals of not more than 100 feet and shall be the same color as the lane line or 
centerline they replace.  The temporary markers shall be placed in conformance with the 
manufacturer’s instructions. 
 
Full compensation for furnishing and placing the temporary pavement markers used for temporary 
lane line and centerline delineation and any other tools, labor and equipment shall be considered as 
included in the contract prices, paid for “Construction Area Signs” of these special provisions and 
no separate payment will be made therefore. 
 
^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

13 WATER POLLUTION CONTROL 
 

Replace 2nd paragraph of section 13-2.01A with: 

 

Preparing a water pollution control program includes developing, preparing and implementing the 
Water Pollution Control Program (WPCP), providing a WPC manager, conducting WPC training, and 
monitoring, inspecting and correcting WPC practices.  

 

Replace section 13-2.04 with: 

 

PAYMENT 

 

Full compensation for developing, preparing and implementation of a Water Pollution Control 
Program shall be considered as included in the contract price paid per lump sum for “Water Pollution 
Control” and no separate or additional payment shall be considered therefor.  
 

Replace section 13-4.04 with: 

 

PAYMENT 

 

Full compensation for providing Job Site Management shall be considered as included in the contract 
price paid per lump sum for “Water Pollution Control” and no separate or additional payment shall be 
considered therefor. 
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Delete the last paragraph of section 13-6.04. 

 

Replace section 13-6.04 with: 

 

PAYMENT 

 

Full compensation for furnishing, placing, maintaining, and removing Temporary Fiber Rolls 
specified in these specifications, special provisions and as directed by the Engineer shall be 
considered as included in the contract price paid per lump sum for “Water Pollution Control” and no 
separate or additional payment shall be considered therefor. 

 

The payment quantity for temporary fiber roll does not include the additional quantity used for 
overlaps. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 
 

DIVISION III EARTHWORK AND LANDSCAPE 
 

19 EARTHWORK 
 

Add the following to section 19-2, Roadway Excavation: 
 
PAVEMENT FAILURE AREA REHABILITATION – The Pavement Failure Area Rehabilitation 
shall conform to the provisions of section 19-2, entitled “Roadway Excavation”.  The Contractor shall 
forward a traffic control plan to the Engineer for the Pavement Failure Area Rehabilitation Work as a 
submittal document for review and approval by the Engineer prior to the commencement of pavement 
failure area rehabilitation.  At the conclusion of the work day the pavement failure rehabilitation area 
shall be filled with compacted Class 2 Base to the existing pavement surface. The Class 2 Base shall 
be regraded, leveled and recompacted on a daily basis (including weekends) until such time as the 
installation of the A.C. pavement top portions of the pavement failure rehabilitation area are 
completed.  The existing A.C. pavement area surrounding the pavement failure rehabilitation area 
shall be swept free of gravel and Class 2 Base material on a daily basis (including weekends). The 
installation of the Class 2 Base and sweeping of gravel and class 2 base shall be incidental to the A.C 
pavement installation. 
 
The pavement failure areas are illustrated on the improvement plans.  The pavement failure area 
location, length, width, square feet and other parameters are illustrated on the potholes and pavement 
failure areas chart of the improvement plans and on the site/improvement plan.  The pavement failure 
Section contained within the plans illustrate the requirements to rehabilitate the pavement failure 
areas. The Contractor shall sawcut the perimeter edges of the pavement failure rehabilitation area for 
the full depth of the A.C. pavement.  The Contractor shall remove and dispose of the existing A.C. 
pavement.  The Contractor shall scarify the existing material beneath the existing removed A.C. 
pavement 8 inches below the bottom of the new A.C. pavement.  The Contractor shall compact the 
existing material beneath the existing removed A.C. pavement to 95 percent of maximum density per 
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ASTM D-1557.  One (1) compaction test of the compacted native material shall be obtained for every 
pavement failure area prior to allowing the installation of A.C. pavement.  The edges of the existing 
A.C. pavement at each pavement failure area shall be coated with a tack coat material prior to the 
installation of A.C. pavement.  The Contractor shall install A.C. pavement within the pavement 
failure area in conformance with the pavement failure area section on the improvement plans after the 
engineer has approved the compaction of the native subgrade material.  The Contractor shall sweep 
the new A.C. pavement area and surrounding existing pavement clean of all gravel, dirt and residue 
after the pavement failure area A.C. Pavement installation. 
 
The Contractor shall be compensated for the pavement failure area improvement by the lineal foot of 
sawcutting, cubic yard of A.C. demolition, square footage of underlying base scarification and 
compaction, ton of A.C. pavement and square yard of SS-1H application. All other items required to 
rehabilitate the pavement failure area shall be considered incidental items and compensated by the 
A.C. pavement installation unit cost.  
 
 

 ^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 
DIVISION IV SUBBASES AND BASES 

 

26 AGGREGATE BASES 

 

Add to section 26, where applicable: 

 

Class 2 Base material shall be compacted to 95 percent of maximum density according to ASTM D-
1557, unless otherwise noted on the plans or details.  The tolerance for the Class 2 Base between design 
subgrade elevation and actual subgrade elevation as constructed in the field shall be plus or minus 0.02 
feet as referenced from the design subgrade.  Prior to the placement of Class 2 Base the native sub base 
grade shall be checked and approved by the Engineer.  The native sub base grade shall be within plus or 
minus 0.05 feet of native sub base design grade prior to the placement of Class 2 Base. 
 
The Contractor shall supply a five gallon sample of the Class 2 Base to the material testing laboratory 
within four (4) days of the Notice to Proceed.  The material shall be delivered to the testing laboratory 
to determine the maximum density, gradation, R-value, sand equivalent and durability index of the 
Class 2 Base.   A copy of the test results shall be forwarded to the Engineer by the geotechnical 
consultant for review.  The gradation of the Class 2 Base shall be determined and the test results 
forwarded to the Engineer for approval prior to the delivery of the Class 2 Base material to the 
construction site.   
 
There is no measurement and payment compensation for the Class 2 Base furnished and installed for 
the pavement failure area rehabilitation. The class 2 base used to construct the section of Fifth Street 
between Avenue F and Avenue G will be compensated based upon the Ton of Class 2 Base compacted 
and placed at the design subgrade required by plans. 
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Add to section 26-1.01C: 

 

Submit a certificate of compliance for aggregate base material. 

 

Replace the 3rd paragraph of section 26-1.01D(3) with: 

 

Test aggregate base material prior to approval for use by the Engineer. Make stockpile locations 
available for independent testing by the Engineer. Testing shall include R-value, sand equivalent and 
durability index tests. 

Delete item 5 in the list in the 1st paragraph of section 26-1.02A. 

 

 Replace section 26-1.04 with: 

 

PAYMENT 

 

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing 
all the work involved in constructing aggregate base, complete in place, as shown on the plans, as 
specified in these special provisions, and as directed by the Engineer shall be considered as included 
in the contract price paid per ton for “Class 2 Aggregate Base” and no separate or additional payment 
shall be considered therefor.  

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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DIVISION V SURFACINGS AND PAVEMENTS 
 

39 ASPHALT CONCRETE 
REPLACE SECTION 39 ENTIRELY with the following: 

 

ORGANIZATION 

 

All Asphalt Concrete, Asphalt Rubber Aggregate Membrane (ARAM), Slurry Sealcoat and Tack 
Coat Specifications shall be in accordance with the Standard Specifications for Public Works 
Construction, (Greenbook) 2021 Edition. Special Provisions are included under the headings that 
correspond to the Subsections of Section 203, “Bituminous Materials” or Section 302, “Road 
Surfacing”. Each special provision begins with a revision clause that describes or introduces a 
revision to the Standard Specifications for Public Works Construction Subsection. Any paragraph 
added or deleted by a revision clause does not change the paragraph numbering of the Standard 
Specifications for Public Works Construction Subsection. 

 

SECTION 203 –BITUMINOUS MATERIALS 

 

Add to Subsection 203-1.2: 

 

Paving asphalt for this project shall be PG 70-10. 

 

Add to Subsection 203-6.2.1: 

 

Asphalt binder for this project shall be paving asphalt conforming to section 203-1. 

 

Add to Subsection 203-6.4.1: 

 

Asphalt Concrete mixes for this project shall be as follows: “C2-PG 70-10-RO”. The Asphalt 
Concrete mixtures shall not contain reclaimed asphalt pavement (RAP). 

 

Replace Subsection 203-11.2.1 as follows: 

 

Paving asphalt used for asphalt rubber shall be PG 70-10, conforming to 203.1. 

 

SECTION 302 – ROADWAY SURFACING 

 

Add to Subsection 302-4.1 as follows: 

 

The slurry seal mixture for this project shall be emulsion aggregate slurry (EAS) conforming to 302-
4.3. The combined aggregate gradation shall be determined in accordance with ASTM C136 and 
conform to the requirements shown in Table 200-1.7.2 for Type II. 
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Add to Subsection 302-4.8.2.2 as follows: 

 

The Type II EAS slurry seal mixture for this project is based upon 18 lb/syd aggregate application 
rate. The Contractor shall strive to apply the slurry seal mixture at 18 lb/syd aggregate application 
rate but shall be allowed the tolerance of Table 302.4.8.2.2 for Type II 3/8” aggregate of 16 lbs/syd 
minimum and 22 lbs/syd maximum. 

 

Add to Subsection 302-5.4 as follows: 

 

The Tack Coat material for this project shall be SS-1h applied at a rate 0.08 gallons per square yard. 

 

Replace the first paragraph of Section 302-5.9 with the following paragraph: 

 

Asphalt Concrete pavement will be paid for at the contract unit price per ton. Preparation of subgrade 
and/or subbase shall be paid for under a separate item on the bid form. Tack Coat application shall be 
paid for by the square yard of Tack Coat material placed under a separate item on the bid form. The 
cost of sweeping of the A.C. pavement prior to Tack Coat application shall be considered as included 
in the SS-1h Tack Coat cost and no additional compensation will be considered therefor. 

 
 

END DIVISION V 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 
DIVISION VIII MISCELLANEOUS CONSTRUCTION 

 

78 INCIDENTAL CONSTRUCTION 

 
Add to section 78-23.03 of the RSS: 

 

Where manholes, and valve risers are to be adjusted, install a vertical gasket in the manhole rim to provide a 
watertight manhole cover. Vertical gasket shall be InFlow Seal or approved equal. 

Add to section 78-23 of the RSS for Risers and Manholes: 

 

ADJUSTMENT OF WATER VALVE RISERS AND COVERS AND MANHOLE FRAMES AND 
COVERS – Adjustment of water valve risers and covers and manhole frames and covers shall be 
completed in conformance with the State of California Department of Transportation Standard 
Specifications, 2018 edition and these specifications.  The Contractor shall contact the utility 
company purveyor a minimum of five (5) workings days in advance of lowering and raising the 
utility covers.   
 
The approximate location of water risers and covers and manhole frames and covers are illustrated on 
the improvement plans.  The Contractor shall field locate the water valve risers and covers herein 
referred to as “utility covers” prior to the commencement of pavement rehabilitation activities.  It will 



58 

be necessary to “tie off” the utility covers with marks on curbs and gutters or barrier curbs with the 
distances to the utility cover; or, with stakes and lath with distances to the utility covers prior to the 
commencement of street rehabilitation improvements.  The utility covers shall be lowered 0.30 feet 
below the existing A.C. pavement surface grade prior to street rehabilitation improvements.  Class 2 
Base shall be provided, placed and compacted level with the surrounding A.C. pavement surface 
grade on a temporary basis to fill in voids created by lowering the utility covers.  The contractor shall 
level and compact the surface of the temporary Class 2 Base on a daily basis until pavement 
rehabilitation work commences.  The Contractor shall sweep the existing A.C. pavement surface 
surrounding the utility cover clean of Class 2 Base gravel, dirt and residue on a daily basis until 
pavement rehabilitation work commences. The Contractor shall be allowed to place a ½ inch thick 
steel plate over the lowered utility cover in lieu of installing Class 2 Base level with the pavement 
surface.   
 
After completion of the road rehabilitation consisting of the installation of the A.C. pavement, asphalt 
rubber aggregate membrane and Type 2 slurry sealcoat raise the water risers and covers and manhole 
frames and covers for the vertical distance below the new finish pavement surface as illustrated by 
details on the improvement plans.  The Contractor shall assume the utility covers will be lowered and 
raised to the finish pavement surface with the existing utility risers, covers and frames unless the 
responsible utility company elects to furnish new utility risers, covers and frames.   
 
The Contractor shall raise the utility cover to grade with new materials (concrete, grout, mortar, grade 
rings, bricks, etc.) similar in character to the materials in the original structure.  The shape and size of 
the raising devices shall match the existing frame and shall produce an installation which is equal to 
or better than the existing installation in stability, support and non-rocking characteristics.  Each 
section of the raising device shall be fastened securely to the existing frame without projections above 
the surface of the street or into the clear opening.  The water valve risers shall be set plumb at 90 
degree angles and the water covers shall be set level at 90 degree angles.   
 
The Contractor shall be compensated for the raising of the utility covers on an “each” unit price 
basis for each water valve riser and cover and each manhole frame and cover. The manhole covers 
shall be set level at 90-degree angles and for each manhole frame and each manhole frame and 
cover.  The utility covers shall be raised to the finish pavement surface per the Details illustrated on 
the plans.  The work associated with the raising of the utility covers shall include removal and 
disposal of existing A.C. pavement surrounding the utility cover to allow the utility cover to be 
placed 0.30 feet below the existing finish pavement surface; installation and daily maintenance, 
compaction and sweeping of Class 2 Base over and around the utility cover to the level of the existing 
A.C. pavement surface; jack hammering/sawcutting the new pavement surface to allow the 
installation of the new p.c.c. concrete ring and raising of the utility cover to a point below the new 
finish pavement surface as illustrated on the appropriate plan detail;  plumbing the valve risers; 
leveling the valve risers and covers; leveling manhole and covers, installation of new p.c.c. concrete 
rings circumferentially around the utility covers; removal and disposal of construction demolition 
material associated with the utility covers and all other items incidental to the lowering and raising of 
the utility covers.   
 
P.C.C. CONCRETE FOR RISER & MANHOLE ADJUSTING – P.C.C. concrete shall conform to 
Section 90, Concrete and these special provisions.  P.C.C. concrete for this project shall contain 7 
sacks of cement per cubic yard and attain 5,000 psi compressive strength after 28 days curing.  P.C.C. 
concrete shall contain 1-1/2 LBS. polypropylene fiber per cubic yard.  Polypropylene fiber shall be as 
manufactured by Fibermesh Co. or an approved equal.  Prior to the placement of concrete, the 
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subgrade depth shall be inspected to insure the full depth of concrete, as noted on the plans, is 
attained.  Excess fill material shall be removed and disposed of as required by the Engineer.  The 
concrete surface shall be floated.  After the concrete surface has been floated and cured adequately, it 
shall receive a double trowel finish.  After the surface of the concrete is double troweled it shall 
receive a light broom finish.  A curing compound in conformance with section 90 shall be placed 
over the surface of the p.c.c. finished concrete surface.   
 
The Engineer shall receive a concrete vendor slip for each truck load of concrete delivered to the 
project site. 
 
The measurement and payment item for p.c.c. concrete for the water valve riser and cover concrete 
ring and the sanitary sewer manhole frame and cover concrete ring is included as incidental to each 
utility cover adjustment item.   
 

PAYMENT 

 

Full compensation furnishing all labor, materials, tools and equipment and for doing all the work 
involved in adjusting water valve covers, water meter covers, and sewer manhole frame and covers 
and any other utility covers and frames shall be considered as included in the contract unit price bid 
for each of those items and no additional compensation shall be allowed therefore. 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

 

DIVISION IX TRAFFIC CONTROL DEVICES 
 

84 MARKINGS 

Replace section 84-2.04 of the RSS with: 

 

PAYMENT 

The quantities of traffic striping and pavement markings shall be measured as a lump sum, complete 
in place, as shown on the plans, and as specified in the Bid Item List as “Traffic Striping and 
Pavement Markings”. Payment for bid item shall constitute full compensation for all materials, labor, 
equipment, tools, placing and removing striping and striping tabs, painting legends and pavement 
markings, and incidentals necessary as specified, and no additional compensation will be allowed. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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DIVISION XIV 
 

DOCUMENTS TO BE EXECUTED BY BIDDER 
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(Because some colored inks will not reproduce in copy machines, please use black ink to complete this proposal.) 
(DO NOT DETACH) 

 
PROPOSAL TO THE COUNTY OF IMPERIAL 

 
DEPARTMENT OF PUBLIC WORKS 

County Project No. 6810 
 

 
NAME OF BIDDER             
 
BUSINESS P.O. BOX                     __________________________                                
 
CITY, STATE, ZIP                                              
 
BUSINESS STREET ADDRESS          

(Please include even if P.O. Box used) 
CITY, STATE, ZIP                                              
 
TELEPHONE NO: AREA CODE (               )         
 
FAX NO:  AREA CODE (            ) _______________________________________________ 
 
CONTRACTOR LICENSE NO.                      _____________ 
 
EMAIL ADDRESS                          
 
The work for which this proposal is submitted is for construction in conformance with the special provisions 
(including the payment of not less than the State general prevailing wage rates or Federal minimum wage rates), 
the project plans described below, including any addenda thereto, the contract annexed hereto, and also in 
conformance with the 2018 California Department of Transportation Standard Plans, Standard Specifications, 
and the Labor Surcharge and Equipment Rental Rates in effect on the date the work is accomplished. 
 
The special provisions for the work to be done are dated _May 24, 2022 and are entitled: 
 

COUNTY OF IMPERIAL 
DEPARTMENT OF PUBLIC WORKS 

 
NOTICE TO BIDDERS 
SPECIAL PROVISIONS 

PROPOSAL AND BID BOOK 
FOR 

 
BOMBAY BEACH TOWNSITE ROADWAY IMPROVEMENT PROJECT 

County of Imperial Project No. 6810 

 
The project plans for the work to be done were approved: _May 03, 2022 and are entitled:    
 

BOMBAY BEACH TOWNSITE ROADWAY IMPROVEMENT PROJECT 
County of Imperial Project No. 6810 
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Bids are to be submitted for the entire work.  The amount of the bid for comparison purposes will be the total of 
all items.  
 
The bidder shall set forth for each unit basis item of work an item price and a total for the item, and for each lump 
sum item a total for the item, all in clearly legible figures in the respective spaces provided for this purpose.  In 
the case of unit basis items the amount set forth under the "Total" column shall be the extension of the item price 
bid on the basis of the estimated quantity for the item. 
 
In case of discrepancy between the unit price and the total set forth for a unit basis item, the item price shall 
prevail, provided in (a) or (b), as follows: 
 

(a) If the amount set forth as a unit price is unreadable or otherwise unclear, or is omitted, or is the same 
as the amount of the entry in the item total column, then the amount set forth in the item total column 
for the item shall prevail and shall be divided by the estimated quantity for the item and the price thus 
obtained shall be the unit price;  

 
(b) (Decimal Errors) If the product of the entered unit price and the estimated quantity is exactly off by a 

factor of ten, one hundred, etc., or one-tenth, or one-hundredth, etc. from the entered total, the 
discrepancy will be resolved by using the entered unit price or item total, whichever most closely 
approximates percentage-wise the unit price or item total in the County of Imperial's Final Estimate of 
cost.  

 
If both the unit price and the item total are unreadable or otherwise unclear, or are omitted, the bid may be 
deemed irregular. Likewise if the item total for a lump sum item is unreadable or otherwise unclear, or is 
omitted, the bid may be deemed irregular unless the project being bid has only a single item and a clear, 
readable total bid is provided.  
 
Symbols such as commas and dollar signs will be ignored and have no mathematical significance in 
establishing any unit price or item total or lump sums. Written unit prices, item totals and lump sums will be 
interpreted according to the number of digits and, if applicable, decimal placement. Cents symbols also have 
no significance in establishing any unit price or item total since all figures are assumed to be expressed in 
dollars and/or decimal fractions of a dollar. Bids on lump sum items shall be item totals only; if any unit price 
for a lump sum item is included in a bid and it differs from the item total, the items total shall prevail.  
 
The foregoing provisions for the resolution of specific irregularities cannot be so comprehensive as to cover 
every omission, inconsistency, error or other irregularity which may occur in a bid. Any situation not 
specifically provided for will be determined in the discretion of the County of Imperial, and that discretion will 
be exercised in the manner deemed by the County of Imperial to best protect the public interest in the prompt 
and economical completion of the work. The decision of the County of Imperial respecting the amount of a 
bid, or the existence or treatment of an irregularity in a bid, shall be final.  
 
If this proposal shall be accepted and the undersigned shall fail to enter into the contract and furnish the 2 
bonds in the sums required by the State Contract Act, with surety satisfactory to the County of Imperial, within 
8 days, not including Saturdays, Sundays and legal holidays, after the bidder has received notice from the 
County of Imperial that the contract has been awarded, the County of Imperial may, at its option, determine 
that the bidder has abandoned the contract, and thereupon this proposal and the acceptance thereof shall be null 
and void and the forfeiture of the security accompanying this proposal shall operate and the same shall be the 
property of the County of Imperial. 
  
The undersigned, as bidder, declares that the only persons or parties interested in this proposal as principals are 
those named herein; that this proposal is made without collusion with any other person, firm, or corporation; 
that he has carefully examined the location of the proposed work, the annexed proposed form of contract, and 
the plans therein referred to; and he proposes, and agrees if this proposal is accepted, that he will contract with 
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the County of Imperial, in the form of the copy of the contract annexed hereto, to provide all necessary 
machinery, tools, apparatus and other means of construction, and to do all the work and furnish all the 
materials specified in the contract, in the manner and time therein prescribed, and according to the 
requirements of the Engineer as therein set forth, and that he will take in full payment therefore the following 
prices, to wit:  
 

PROPOSAL FOR COUNTY OF IMPERIAL 
BOMBAY BEACH TOWNSITE ROADWAY IMPROVEMENT PROJECT 

COUNTY OF IMPERIAL PROJECT NO. 6810 
 

ITEM 
NO. 

ITEM DESCRIPTION UNIT 
ESTIMATED 
QUANTITY 

UNIT 
PRICE 

TOTAL 

1 Mobilization, bonds, general 
liability insurance, 
workman’s compensation 
insurance, vehicle insurance, 
taxes, permits, air pollution 
control district requirements 
and fees, staging area, 
construction water, potable 
water, rest-room facilities, 
safety related items, 
submittals, and 
miscellaneous fees.  

LUMP 
SUM 

1   

2 Sawcutting A.C. pavement 
per Table L on plan sheet 6. 

L.F 2,359     

3 Demolition of A.C. 
pavement per Table M on 
plan sheet 6. 

CYD 182     

4 Grade, scarify and compact 
existing aggregate base or 
native material per 
Table N on plan sheet 6.  

S.F. 21,662   

5 Remove and dispose of  
underlying material along 
5th Street between Avenues 
F and G per Table I on plan 
sheet 6.  

CYD 78   

6 Install class 2 base at 5th 
Street between Avenues 
F and G per Table F. 

TONS 145   

7 Adjust water valve risers 
and covers to finish 
pavement grade per Detail D 
on plan sheet 4 and Table C 
on plan sheet 6. 

EACH 10   

8 Adjust sanitary sewer 
manhole frames and covers 
to finish pavement grade per 
Detail E on plan sheet 4 and 
Table C on plan sheet 6. 

EACH 16   
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ITEM 
NO. 

ITEM DESCRIPTION UNIT 
ESTIMATED 
QUANTITY 

UNIT 
PRICE 

TOTAL 

9 Remove and dispose of  
earth material from 5th  
Street and Aisle of Palms 
per plan sheet 2.  

LUMP 
SUM 

1   

10 Install SS-1H tack coat on  
A.C. pavement areas per  
Table O on plan sheet 6. 
Sweep and clean A.C. 
pavement prior to SS-1H 
application.   

SYD 108,603   

11 Install A.C. pavement per 
Table I on plan sheet 6. 

TON 10,148   

12 Install asphalt rubber   
aggregate membrane  
(ARAM) over the A.C.  
pavement surface per Tables 
A & B on plan sheet 5.  

SYD 86,008   

13 Install Type 2 Slurry 
Sealcoat over the ARAM  
per Table P on plan 
sheet 6. Unit is dry pound 
tons of sand.  

TON 798 

  

14 Construction area signs. 
Includes temporary traffic 
control and other items. See 
the specifications. 

LUMP 
SUM 

1   

15 Traffic striping and 
pavement markings 

LUMP 
SUM 

1   

16 Monument 
Preservation/Perpetuation 

LUMP 
SUM 

1   

17 Lead Compliance Plan LUMP 
SUM 

1   

18 Surveying and Construction 
Staking 

LUMP 
SUM 

1   

19 Water Pollution Control LUMP 
SUM 

1   

20 Time and Material 
Allocation 

LUMP 
SUM 

1 $100,000.00 $100,000.00 

 
 

      
Total Bid Items 1- 20 - Total Bid for County of Imperial Bombay Beach Townsite   
Roadway Improvement Project  
 
 
 
 
 

$     
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Accompanying this proposal is ________________________________________________________   

 
(NOTICE: INSERT THE WORDS "CASH($ _________)," "CASHIER'S CHECK,"   

"CERTIFIED CHECK," OR "BIDDER'S BOND," AS THE  CASE MAY BE.) 
 
in amount equal to at least ten percent of the total of the bid. 
 
The names of all persons interested in the foregoing proposal as principals are as follows: 

 
IMPORTANT NOTICE: If bidder or other interested person is a corporation, state legal  name of corporation, also 
names  of  the  president, secretary, treasurer, and manager thereof; if a copartnership, state true name of firm, also 
names of all individual copartners composing firm; if bidder or other interested person is an individual, state first and 
last names in full. 

 

 

 
 
Licensed in conformance with an act providing for the registration of Contractors, 
 
License No. ____________________________  Classification(s) _______________________________  
 

ADDENDA 
 
 This Proposal is submitted with respect to the changes to the contract included in addenda number/s 
 
_____________________________________________________________________________________________   

(Fill in addenda numbers if addenda have been received and insert, in this Proposal, any 
Engineer's Estimate sheets that were received as part of the addenda.) 

 
By my signature on this proposal I certify, under penalty of perjury under the laws of the State of California, that the 
foregoing questionnaire and statements of Public Contract Code Sections 10162, 10232 and 10285.1 are true and correct 
and that the bidder has complied with the requirements of Section 8103 of the Fair Employment and Housing 
Commission Regulations (Chapter 5, Title 2 of the California Administrative Code). By my signature on this proposal I 
further certify, under penalty of perjury under the laws of the State of California and the United States of America, that 
the Noncollusion Affidavit required by Title 23 United States Code, Section 112 and Public Contract Code Section 7106; 
and the Title 49 Code of Federal Regulations, Part 29 Debarment and Suspension Certification are true and correct. 
 

Date: _____________________________________  
 

 

Sign

Here  
 Signature and Title of Bidder 

Business Address ________________________________________________________  

Place of Business_________________________________________________________  

Place of Residence _______________________________________________________  
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COUNTY OF IMPERIAL 
DEPARTMENT OF PUBLIC WORKS 

BIDDER’S BOND 
KNOW ALL MEN BY THESE PRESENTS, 
We              
            , as Principal,  
and             
as SURETY are bound unto the County of Imperial, State of California, hereafter referred to as “Obligee”, in the penal 
sum of TEN PERCENT (10%) of THE TOTAL AMOUNT OF THE BID of the Principal submitted to the Obligee for the 
work described below, for the payment of which sum we bind ourselves, jointly and severally 

 
THE CONDITION OF THIS OBLIGATION IS SUCH, THAT: 

Whereas, the Principal is submitted the Obligee, For        
             

(Copy here the exact description of work, including location as it appears on the proposal) 
             
For which bids are to be opened at       on    
              (insert place where bids will be opened)     (insert date of bid opening) 
 
NOW, THEREFORE, If the Principal is awarded the contract and, within the time and manner required under the 
specifications, after the prescribed forms are presented to him for signature, enters into a written contract, in the 
prescribed form, in accordance with the bid, and files two bonds with the Obligee, one to guarantee faithful performance 
of the contract and the other to guarantee payment for labor and materials, as required by law, then this obligation shall be 
null and void; otherwise, it shall be and remain in full force. 
 
In the event suit is brought upon this bond by the Obligee and judgment is recovered, the Surety shall pay all costs 
incurred by the Obligee in such suit, including a reasonable attorney’s fee to be fixed by the court. 
Dated:                     , 20           . 
 
                           
 
                           
 
                           
        Principal 
                           
        Surety 
      By                     
        Attorney-in-fact 
 

CERTIFICATE OF ACKNOWLEDGEMENT 
State of California 
County of Imperial, SS 
 
On this       Day of                                                          in the year 20        before me     
                        , personally appeared       , personally 
known to me (or proved to me on the basis of satisfactory evidence) to be the person whose name is subscribed to this 
instrument as the attorney-in-fact of     , and acknowledged to me that he (she) subscribed 
the name of the said company thereto as surety, and his (her) own name as attorney-in-fact. 
 
(SEAL) 
 
 
                           
                Notary Public 
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PUBLIC CONTRACT CODE SECTION 10162 QUESTIONNAIRE 
 
 
 In accordance with Public Contract Code Section 10162, the Bidder shall 
complete, under penalty of perjury, the following questionnaire: 
 
 Has the bidder, any officer of the bidder, or any employee of the bidder who has a 
proprietary interest in the bidder, ever been disqualified, removed, or otherwise prevented 
from bidding on, or completing a federal, state, or local government project because of a 
violation of law or a safety regulation? 
 
   Yes___________ No___________ 
 
 If the answer is yes, explain the circumstances in the following space. 
 
  
 
 
 
PUBLIC CONTRACT SECTION 10232 STATEMENT 
 
 In accordance with Public Contract Code Section 10232, the Contractor, hereby 
states, under penalty of perjury, that no more than one final unappealable finding of 
contempt of court by a federal court has been issued against the Contractor within the 
immediately preceding two year period because of the Contractor's failure to comply with 
an order of a federal court which orders the Contractor to comply with an order of the 
National Labor Relations Board. 
 
  
 
Note: The above Statement and Questionnaire are part of the Proposal.  Signing 

this Proposal on the signature portion thereof shall also constitute 
signature of this Statement and Questionnaire 

 
 Bidders are cautioned that making a false certification may subject the 

certifier to criminal prosecution. 
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PUBLIC CONTRACT CODE SECTION 10285.1 STATEMENT 
 
 In accordance with Public Contract Code Section 10285.1 (Chapter 376), Stats. 
1985), the bidder, hereby declares under penalty of perjury under the laws of the State of 
California that the bidder has       , has not        been convicted within the preceding three 
years of any offenses referred to in that section, including any charge of fraud, bribery, 
collusion, conspiracy, or any other act in violation of any state of federal antitrust law in 
connection with the bidding upon, award of, or performance of, any public works 
contract, as defined in Public Contract Code Section 1101, with any public entity, as 
defined in Public Contract Code Section 1100, including the Regents of the University of 
California or the Trustees of the California State University.  The term "bidder" is 
understood to include any partner, member, officer, director, responsible managing 
officer, or responsible managing employee thereof, as referred to in Section 10285.1. 
 
NOTE: THE BIDDER MUST PLACE A CHECK MARK AFTER "HAS" or "HAS 
NOT" IN ONE OF THE BLANK SPACES PROVIDED. 
 
THE ABOVE STATEMENT IS PART OF THE PROPOSAL.  SIGNING THIS 
PROPOSAL ON THE SIGNATURE PORTION THEREOF SHALL ALSO 
CONSTITUTE SIGNATURE OF THIS STATEMENT. 
 
BIDDERS ARE CAUTIONED THAT MAKING A FALSE CERTIFICATION MAY 
SUBJECT THE CERTIFIER TO CRIMINAL PROSECUTION. 
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NONCOLLUSION AFFIDAVIT TO BE EXECUTED 
BY BIDDER AND SUBMITTED WITH BID 

(Title 23 United States Code Section 112 and 
Public Contract Code 7106) 

 
To the County of Imperial 
Department of Public Works 
 
In conformance with Title 23 United States Code Section 112 and Public Contract Code 
7106 the bidder declares that the bid is not made in the interest of, or on behalf of any 
undisclosed person, partnership, company, association, organization, or corporation; that 
the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly 
induced or solicited any other bidder to put in a false or sham bid, and has not directly or 
indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put 
in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any 
manner, directly or indirectly, sought by agreement, communication, or conference with 
anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, 
profit, or cost element of the bid price, or of that of any other bidder, or to secure any 
advantage against the public body awarding the contract of anyone interested in the 
proposed contract; that all statements contained in the bid are true; and, further, that the 
bidder has not, directly or indirectly, submitted his or her bid price or any breakdown 
thereof, or the contents therefor, or divulged information or data relative thereto, or paid, 
and will not pay, any fee to any corporation, partnership, company association, 
organization, bid depository, or to any member or agent thereof to effectuate a collusive 
or sham bid. 
 
 
Note: The above Non-collusion Affidavit is part of the Proposal. Signing this 

Proposal on the signature portion thereof shall also constitute signature of 
this Non-collusion Affidavit. 

 Bidders are cautioned that making a false certification may subject the 
certifier to criminal prosecution. 
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        Signature 
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DESIGNATION/CERTIFICATION OF ASPHALT-RUBBER AND AGGREGATE 
MEMBRANE CONTRACTOR AND/OR SUBCONTRACTOR(S) 
 

Bidder proposes to have the ARAM installed by: 
 
 

             
 

This section shall be completed even if the apparent low bidder plans to produce and install 
ARAM with its own forces.  Name of Contractor and/or Subcontractor(s) shall be the actual 
company (ies) applying the binder and aggregate. 
 
For any bid to be considered responsive, performance criteria must be demonstrated on five 
separate projects performed by the same contractor or subcontractor(s) designated above, and with 
equivalent aggregate and binder proposed for the ARAM in this bid.  Two years shall have elapsed 
since completion of the ARAM surface on each project.  To be considered a valid representative 
project, bidder must submit the name of the project, owner agency, agency representative’s name 
and phone number, and a list of streets with limits totaling at least 1 mile (based on full width) in 
length for each project and the date the project was actually performed.  A project will be 
considered a valid representative project if an asphalt emulsion spray application was originally 
placed with or without an application of sand, within 15 calendar days of the application of 
ARAM.  Any other cover coat or course on the ARAM will cause the ARAM to be considered 
invalid as a representative project.  ARAM on all projects must show insignificant raveling (loss of 
rock) and insignificant flushing (binder migration to the surface) at time of inspection by the 
Agency.  Bidder shall verify any proposed representative projects prior to listing a subcontractor 
with such projects, or the bid will be considered non-responsive.  If the Bidder cannot list in the 
space provided five projects that meet the criteria specified herein that were performed by the 
proposed ARAM contractor or subcontractor(s), the bid shall be considered non-responsive. 
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Representative ARAM Projects 
 
 
Name of Project No. 1        Date Completed    
 
Agency       Agency Contact      
 
Phone     Approx. Length of ARAM (Full width)     
             
 
Name of Project No. 2        Date Completed    
 
Agency       Agency Contact      
 
Phone     Approx. Length of ARAM (Full width)     
             
 
Name of Project No. 3        Date Completed    
 
Agency       Agency Contact      
 
Phone     Approx. Length of ARAM (Full width)     
             
 
Name of Project No. 4        Date Completed    
 
Agency       Agency Contact      
 
Phone     Approx. Length of ARAM (Full width)     
             
 
Name of Project No. 5        Date Completed    
 
Agency       Agency Contact      
 
Phone     Approx. Length of ARAM (Full width)     
             
 
 
 
                    
 Signature of Bidder    Title    Date 
 
 

END OF CONTRACTOR’S CERTIFICATION OF QUALIFICATION 
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The Bidder shall list the name and address, Contractor license number, and description of portion of work 
subcontracted of each subcontractor to whom the Bidder proposes to subcontract portions of the work, as 
required by the provisions of the Standard Specifications and of the special provisions. 
 

LIST OF SUBCONTRACTORS 
 

Business  
Name and Location 

California 
Contractor License 

Number 

 
Description of Portion of Work 

Bid Items 
Numbers 

Percentage of  
Bid Item 

Subcontracted 
     

 
(THE BIDDER'S EXECUTION ON THE SIGNATURE PORTION OF THIS 

PROPOSAL SHALL ALSO CONSTITUTE AN ENDORSEMENT AND EXECUTION 
OF THOSE CERTIFICATIONS WHICH ARE A PART OF THIS PROPOSAL) 
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DIVISION XV 
 

DOCUMENTS TO BE EXECUTED BY 
THE SUCCESSFUL BIDDER 

(FOR INFORMATION ONLY) 
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INSURANCE REQUIREMENTS 
 

Insurance Requirements are set forth by the Imperial County Department of Risk Management. Minimum requirements 
may vary per project and are subject to additional review after Consultant is selected. The insurance requirements for this 
project are as follows: 

 
MINIMUM INSURANCE AMOUNTS 

 
Construction contract (Agreement for Services) form and content is included. 

 
 
 
  Insurance      Minimum Limit * 
 
Workers Compensation, Coverage A     Statutory 
 
Employers Liability, Coverage B      $1 million 
 
Comprehensive General Liability 
 
(Including Contractual Liability): 
 
Bodily Injury        $5 million per occurrence 
         $10 million aggregate 
 
 
Property Damage       $5 million per occurrence 
         $10 million aggregate 
          
 
Comprehensive Automobile Liability      
    
 
(Owned, hired & non-owned vehicles) 
 
Bodily Injury        $1 million per occurrence 
          
 
Property Damage       $1 million per occurrence 
          
 

Insurance Certificates should name both: 
 
-Imperial County Department of Public Works 
-County of Imperial 
 

*Minimums subject to additional review after bid opens. 
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PERFORMANCE BOND 
 
 Whereas, The Board of Supervisors of the County of Imperial, State of California, and 
_______________________________, (hereinafter designated as “principal”) have entered into an agreement 
whereby principal agrees to install and complete certain designated public improvements, which said agreement, 
dated ____________, 20__, and identified as project IMPERIAL COUNTY PUBLIC WORKS DEPARTMENT 
BOMBAY BEACH TOWNSITE ROADWAY IMPROVEMENT PROJECT - COUNTY PROJECT NO. 
6810, is hereby referred to and made a part hereof; and 
 
 Whereas, said principal is required under the terms of said agreement to furnish a bond for the faithful 
performance of said agreement. 
 
 Now, therefore, we, the principal and ______________________ (hereinafter designated as “surety”), are 
held and firmly bound unto the County of Imperial (hereinafter designated as “County”) in the penal sum of 
____________________________________ dollars ($____________) lawful money of the United States, for the 
payment of which sum well and truly to be made, we bind ourselves, our heirs, successors, executors and 
administrators, jointly and severally, firmly by these presents. 
 
 The condition of this obligation is such that if the above-bounded principal, his or its heirs, executors, 
administrators, successors or assigns, shall in all things stand to and abide by, and well and truly keep and perform 
the covenants, conditions and provisions in the said agreement and any alteration thereof made as therein provided, 
on his or their part, to be kept and performed at the time and in the manner therein specified, and in all respects 
according to their true intent and meaning, and shall indemnify and save harmless County, its officers, agents and 
employees, as therein stipulated, then this obligation shall become null and void; otherwise it shall be and remain in 
full force and effect. 
 
 As a part of the obligation secured hereby and in addition to the face amount specified therefor, there shall 
be included costs and reasonable expenses and fees, including reasonable attorneys’ fees, incurred by County in 
successfully enforcing such obligation, all to be taxed as costs and included in any judgment rendered. 
 
 The surety hereby stipulates and agrees that no change, extension of time, alteration or addition to the 
terms of the agreement or to the work to be performed thereunder or the specifications accompanying the same shall 
in anywise affect its obligations on this bond, and it does hereby waive notice of any such change, extension of time, 
alteration or addition to the terms of the agreement or to the work or to the specifications. 
 
 In witness whereof, this instrument has been duly executed by the principal and surety above named, on 
____________, 20___. 
 

_______________________________________ 
Principal 

 
BY: _______________________________________ 

 
_______________________________________ 

Surety 
[Attach Required Acknowledgement] 

BY: _______________________________________ 
 

_______________________________________ 
Attorney-In-Fact 
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PAYMENT BOND 
 
 Whereas, The Board of Supervisors of the County of Imperial, State of California, and 
_______________________________(hereinafter designated as “the principal”) have entered into an agreement 
whereby the principal agrees to install and complete certain designated public improvements, which agreement, 
dated ____________, 20___, and identified as project IMPERIAL COUNTY PUBLIC WORKS 
DEPARTMENT BOMBAY BEACH TOWNSITE ROADWAY IMPROVEMENT PROJECT - COUNTY 
PROJECT NO. 6810, is hereby referred to and made a part hereof; and 
 
 Whereas, Under the terms of the agreement, the principal is required before entering upon the performance 
of the work, to file a good and sufficient payment bond with the County of Imperial to secure the claims to which 
reference is made in Title 3 (commencing with Section 9000) of Part 6 of Division 4 of the Civil Code. 
 
 Now, therefore, the principal and the undersigned as corporate surety, are held firmly bound unto the 
County of Imperial and all contractors, subcontractors, laborers, material suppliers, and other persons employed in 
the performance of the agreement and referred to in Title 3 (commencing with Section 9000) of Part 6 of Division 4 
of the Civil Code in the sum of _______________________ dollars ($_________________), for materials furnished 
or labor thereon of any kind, or for amounts due under the Unemployment Insurance Act with respect to this work or 
labor, that the surety will pay the same in an amount not exceeding the amount hereinabove set forth, and also in 
case suit is brought upon this bond, will pay, in addition to the face amount thereof, costs and reasonable expenses 
and fees, including reasonable attorneys’ fees, incurred by the County of Imperial in successfully enforcing this 
obligation, to be awarded and fixed by the court, and to be taxed as costs and to be included in the judgment therein 
rendered. 
 

 It is hereby expressly stipulated and agreed that this bond shall inure to the benefit of any and all persons, 
companies, and corporations entitled to file claims under Title 3 (commencing with Section 9000) of Part 6 of 
Division 4 of the Civil Code, so as to give a right of action to them or their assigns in any suit brought upon this 
bond. 
 

 Should the condition of this bond be fully performed, then this obligation shall become null and void, 
otherwise it shall be and remain in full force and effect. 
 

 The surety hereby stipulates and agrees that no change, extension of time, alteration, or addition to the 
terms of the agreement or the specifications accompanying the same shall in any manner affect its obligations on this 
bond, and it does hereby waive notice of any such change, extension, alteration, or addition. 
 

 In witness whereof, this instrument has been duly executed by the principal and surety above named, on 
____, 20__. 
 

_______________________________________ 
Principal 

 
BY: _______________________________________ 

 
_______________________________________ 

Surety 
[Attach Required Acknowledgement] 

BY: _______________________________________ 
 

_______________________________________ 
Attorney-In-Fact 
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 DIVISION XVI 
 

EXHIBITS & PERMITS 
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AIR POLLUTION CONTROL DISTRICT PERMIT REQUIREMENT 
 
 

1. The Contractor shall be required to comply with the County of Imperial Air Pollution Control District’s 
requirements.  County of Imperial Air Pollution Control District forms, requirements and information 
are available via the internet at http://www.imperialcounty.net/AirPollution/Default.htm  
 

2. The Contractor shall be responsible for completing, submitting and implementing the Construction 
Notification Form and Dust Control Plan as required by the Imperial County Air Pollution Control 
District. 
 

3. All Bidders shall submit documents to the Imperial County Public Works Department showing proof of 
valid and current permits issued by the Air Pollution Control District including the Authorization to 
Construct and Permit to Operate.  The permits shall be submitted after the bid opening and prior to 
the award of the contract.  Any Bidders failing to submit said documents shall render their bids 
nonresponsive and/or nonresponsible.   
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