



Public Works works for the Public



COUNTY OF IMPERIAL DEPARTMENT OF PUBLIC WORKS

COUNTY OF IMPERIAL PUBLIC WORKS 155 S. 11th Street El Centro, CA 92243

155 S. 11th Street El Centro, CA 92243

County Project No. SR51325 – Imperial County Sunbeam Lake RV Park – Fire Incident Clean Up Projects Lot 715, Lot 716 and Lot 717 located at 1750 Drew Road, Seeley, CA 92273.

ADDENDUM NO. 1

APRIL 27, 2023

This ADDENDUM is hereby made part of the Contract Documents and specifications to the same extent as if originally included therein, and shall be signed by the Respondent and included with the proposal.

Notification 1: Please be advised that a revised Calendar of Events for the subject project is shown below.

Revised Calendar of Events

Table with 2 columns: Event Description and Date/Time. Includes items like 'Bid packages available', 'MANDATORY Pre-Bid Conference and Facility Walkthrough', and 'Bid Opening in Board Chambers'.

Tel: (442) 265-1818 Fax: (442) 265-1858

Follow Us:



www.facebook.com/ImperialCountyDPW/



https://twitter.com/CountyDpw/

7. Execution of Contract	May 2023 (tentative) <u>July 2023 (tentative)</u>
8. Commencement of construction on or before	June 2023 (tentative) <u>July 2023 (tentative)</u>
9. Completion of construction on	June 2023 (tentative) <u>August 2023</u> <u>(tentative)</u>

The Contractor is responsible for advising any and all subcontractor of this change. Each Respondent must acknowledge receipt of this addendum in the noted space below and must be attached to the proposal.



John Gay, PE
Director of Public Works

Acknowledgement of Addendum No. 1

County Project No. SR51325 – Imperial County Sunbeam Lake RV Park – Fire Incident Clean Up Projects Lot 715, Lot 716 and Lot 717

License No: _____

Print or Type Company Name: _____

Print or Type Authorized Name: _____

Authorized Signature of Consultant: _____

Date Signed: _____