

COUNTY OF IMPERIAL

GATEWAY COUNTY SERVICE AREA WATER TREATMENT PLANT IMPROVEMENTS

AUGUST 15, 2024

ADDENDUM NO. 2

The bidders are advised that the Contract Documents, Specifications, and Plans for the above-referenced project are hereby amended per the statements in this Addendum.

1. The work will be completed and ready for the Final Payment within **three hundred eighty four (384) calendar** days after the date when the Contract Time commences to run as provided in Paragraph 2.03 of the Standard General Conditions. Per Supplementary Condition Section SC-2.03.A, "The Contract Time will commence to run on the day indicated in the Notice of Proceed. A Notice to Proceed may be given at any time within thirty (30) calendar days after the Effective Date of the Agreement."
2. Liquidated damages for the Gateway County Service Area Water Treatment Plant Improvement Project is \$3,900 per calendar day and will commence after the three hundred eighty four (384) calendar days for the completion of the project and any additional calendar days per approved change orders expires.

Prepared by:



Date: August 15, 2024

John Gay, P.E.
Public Works Director
County of Imperial

Addendum No. 02 Acknowledgement _____

The Bidder is responsible for advising any and all subcontractors and suppliers of this addendum. Each bidder must acknowledge receipt of this addendum in the noted space below and where indicated in the Bid Form. This sheet of the addendum is to be signed by the Bidder and submitted with the Bid.

Print or Type Bidder's Name: _____

Print or Type Authorized Name: _____

Authorized Signature of Bidder: _____

Date Signed: _____