



Public Works works for the Public



COUNTY OF IMPERIAL

COUNTY OF IMPERIAL PUBLIC WORKS
REQUEST FOR PROPOSAL (RFP) Recommendation and Design Services for Replacement of the Picacho Bridge at the Yuma Main Canal; Bridge No. 58C-0028; Project No. 6811

DEPARTMENT OF PUBLIC WORKS

155 S. 11th Street
El Centro, CA
92243

ADDENDUM NO. 2 December 28, 2020

This ADDENDUM is hereby made part of the RFP to the same extent as if originally included therein, and shall be signed by the Consultant and included with the proposal. This Addendum is posted on the on the Imperial County Public Works web page.

Notice is hereby given that the proposal submission schedule has been revised as follows:

Proposed Revised Schedule of Events

Table with 2 columns: Event Name and Date. Includes: Issue Request for Proposals (November 10, 2020), Proposals Due (January 7, 2021), Consultant Selection (Anticipated February 2021), County Awards Contract (Anticipated March 2021), Notice to Proceed (Anticipated May 2021).

Proposals are to be delivered no later than 4:00 p.m. on January 7, 2021

Handwritten signature: Atondo V. FOR

John A. Gay, P.E.
Director of Public Works

Acknowledgement of Addendum No. 2.

The consultant is responsible for advising any and all subcontractors/subconsultants of this change. Each consultant must acknowledge receipt of this addendum in the noted space below.

This Addendum must be attached to the proposal.

Print or Type Company Name: _____

Print or Type Authorized Name: _____

Authorized Signature of Consultant: _____

Date Signed: _____