



Public Works works for the Public



COUNTY OF IMPERIAL

COUNTY OF IMPERIAL PUBLIC WORKS

Lack Road Bridge Replacement Over New River

County of Imperial Project No. 6421

ADDENDUM NO. 3

June 24, 2021

This *ADDENDUM* is hereby made part of the Contract Documents and specifications to the same extent as if originally included therein, and shall be signed by the Bidder and included with the proposal.

No. 1 The Bid Opening Date has been postponed until July 30, 2021 at 2:00 p.m.

No. 2 The Questions and Clarifications Deadline has been postponed until July 23, 2021

All questions or clarifications must be in writing and shall be mailed to Robert Ureña III, Civil Engineer Assistant II, at 155 S. 11th Street, El Centro, CA 92243 or emailed to roberturena@co.imperial.ca.us before July 23rd, 2021. No questions will be responded to after this day.

John A. Gay, P.E.
Director of Public Works

Acknowledgement of Addendum No. 3

The general contractor is responsible for advising any and all subcontractors of this change. Each bidder must acknowledge receipt of this addendum in the noted space below and where indicated on the Bidder's Proposal Section of the Special Provisions. This Addendum must be attached to the proposal.

License No: _____

Print or Type Company Name: _____

Print or Type Authorized Name: _____

Authorized Signature of Contractor: _____

Date Signed: _____

155 S. 11th Street
El Centro, CA
92243
Tel: (442) 265-1818
Fax: (442) 265-1858

Follow Us:



www.facebook.com/ImperialCountyDPW/



<https://twitter.com/CountyDpw/>