



COUNTY OF IMPERIAL

DEPARTMENT OF PUBLIC WORKS

155 S. 11th Street  
El Centro, CA  
92243

Tel: (442) 265-1818  
Fax: (442) 265-1858

Follow Us:



[www.facebook.com/ImperialCountyDPW/](https://www.facebook.com/ImperialCountyDPW/)



<https://twitter.com/CountyDpw/>



Public Works works for the Public

COUNTY OF IMPERIAL PUBLIC WORKS

Heber Avenue Improvements from 10th Street to Fawcett Road (Westside);  
County Project No. 6515


**ADDENDUM NO. 5**

**October 15, 2021**

This *ADDENDUM* is hereby made part of the Contract Documents and specifications to the same extent as if originally included therein, and shall be signed by the Bidder and included with the proposal.

**No. 1 The bid opening date has been postponed until November 12, 2021 at 2:00 p.m.**

**No. 2 The Questions and Clarifications date has been postponed until November 4, 2021.** All questions or clarifications must be in writing and shall be mailed to Robert Ureña III, Civil Engineer Assistant II, at 155 S. 11th Street, El Centro, CA 92243 or emailed to [roberturena@co.imperial.ca.us](mailto:roberturena@co.imperial.ca.us) before **November 4, 2021**. No questions will be responded to after this day.

  
\_\_\_\_\_  
John A. Gay, P.E.  
Director of Public Works

**Acknowledgement of Addendum No. 5**

The general contractor is responsible for advising any and all subcontractors of this change. Each bidder must acknowledge receipt of this addendum in the noted space below and where indicated on the Bidder's Proposal Section of the Special Provisions. This Addendum must be attached to the proposal.

License No: \_\_\_\_\_

Print or Type Company Name: \_\_\_\_\_

Print or Type Authorized Name: \_\_\_\_\_

Authorized Signature of Contractor: \_\_\_\_\_

Date Signed: \_\_\_\_\_