



Public Works works for the Public



COUNTY OF IMPERIAL

DEPARTMENT OF PUBLIC WORKS

155 S. 11th Street
El Centro, CA
92243

Tel: (442) 265-1818
Fax: (442) 265-1858

Follow Us:



www.facebook.com/
ImperialCountyDPW/



https://twitter.com/
CountyDpw/

COUNTY OF IMPERIAL PUBLIC WORKS

Orchard Road Improvements from State Route 7 to Alamo River (City of Holtville Limits)

County of Imperial Project No. 6676

ADDENDUM NO. 1 July 12, 2022

This *ADDENDUM* is hereby made part of the Contract Documents and specifications to the same extent as if originally included therein, and shall be signed by the Bidder and included with the proposal.

No. 1 The Bid Opening Date has been postponed until August 12, 2022 at 2:30 p.m.

No. 2 The Questions and Clarifications Deadline has been postponed until July 29, 2022

All questions or clarifications must be in writing and shall be mailed to Robert Ureña III, Civil Engineer Assistant II, at 155 S. 11th Street, El Centro, CA 92243 or emailed to roberturena@co.imperial.ca.us before July 29th, 2022. No questions will be responded to after this day.

Atondo V.

John A. Gay, P.E.

Director of Public Works

FOR

Acknowledgement of Addendum No. 1

The general contractor is responsible for advising any and all subcontractors of this change. Each bidder must acknowledge receipt of this addendum in the noted space below and where indicated on the Bidder's Proposal Section of the Special Provisions. This Addendum must be attached to the proposal.

License No: _____

Print or Type Company Name: _____

Print or Type Authorized Name: _____

Authorized Signature of Contractor: _____

Date Signed: _____