



COUNTY OF IMPERIAL

DEPARTMENT OF PUBLIC WORKS

155 S. 11th Street  
El Centro, CA  
92243

Tel: (442) 265-1818  
Fax: (442) 265-1858

Follow Us:



[www.facebook.com/ImperialCountyDPW/](http://www.facebook.com/ImperialCountyDPW/)



<https://twitter.com/CountyDpw/>



Public Works works for the Public

**COUNTY OF IMPERIAL PUBLIC WORKS**

155 S. 11<sup>th</sup> Street  
El Centro, CA 92243

**Imperial County North County Administration/Courthouse HVAC Replacement**  
**220 Main Street, Brawley, Ca. 92227**  
**County Project No. SR6650CFM**

**ADDENDUM NO. 3**

**OCTOBER 07, 2022**

This *ADDENDUM* is hereby made part of the Contract Documents and specifications to the same extent as if originally included therein, and shall be signed by the Bidder and included with the proposal.

Item No. 1: Substitution Request.

The request is to provide HVAC equipment and product service, from DMG Corporation, for the subject project.

No.	Drawing/Spec. No.	Unit# Manufacturer Model#
1	M4.3	LG controls provided by DMG Service and Controls
2	M0.2	AHU-4: VTS Ventus AVS Custom air handler designed per plans, equipped with LG VRF AHU EEV and LG MultiV Communication
3	M0.2	CU 1A,B,C,2A,B,C: LG MultiV 5 VRF Unit System

*Response No 1:*

*"Equipment shown is specified at 460V, 3 phase. The available voltage at the facility is 208/120V, 3 phase. Please ensure equipment is specified at the available voltage."*

John A. Gay, PE  
Director of Public Works

**Acknowledgement of Addendum No. 3**

License No: \_\_\_\_\_

Print or Type Company Name: \_\_\_\_\_

Print or Type Authorized Name: \_\_\_\_\_

Authorized Signature of Contractor: \_\_\_\_\_

Date Signed: \_\_\_\_\_