



COUNTY OF IMPERIAL

DEPARTMENT OF PUBLIC WORKS

155 S. 11th Street  
El Centro, CA  
92243

Tel: (442) 265-1818  
Fax: (442) 265-1858

Follow Us:



[www.facebook.com/ImperialCountyDPW/](https://www.facebook.com/ImperialCountyDPW/)



<https://twitter.com/CountyDpw/>



Public Works works for the Public

**COUNTY OF IMPERIAL PUBLIC WORKS**

155 S. 11<sup>th</sup> Street  
El Centro, CA 92243

**Seeley Fire Station and Cooling Center**

**County Project No. SR49337**

**ADDENDUM NO. 1**

**NOVEMBER 29, 2022**

This *ADDENDUM* is hereby made part of the Contract Documents and specifications to the same extent as if originally included therein, and shall be signed by the Respondent and included with the proposal.

**The modifications directed by this Addendum No. 1 are described in this page and the following attachments:**

**Notification 1:**

**Deleted Documents**

The following items are deleted from the posted bid documents:

- Plan Holder's List dated 10/28/2022
- Schedule of Events dated 09/29/2022
- Pre-Bid Conference Agenda dated 10/18/2022
- Pre-Bid Conference Memorandum dated 10/18/2022
- Addendums No. 1 – 11 dated 10/05/2022-11/08/2022
- Sign-In Roster dated 10/18/2022
- Bid Calculation Verification dated 11/14/2022

***Please be advised an additional Addendum #2 will be forthcoming that addresses all the deleted items above.***

The Contractor is responsible for advising any and all subcontractors of this change. Each Respondent must acknowledge receipt of this addendum in the noted space below and must be attached to the proposal.

John Gay, PE  
Director of Public Works

**Acknowledgement of Addendum No. 1**

**County Project No. SR49337 – Seeley Fire Station and Cooling Center**

License No: \_\_\_\_\_

Print or Type Company Name: \_\_\_\_\_

Print or Type Authorized Name: \_\_\_\_\_

Authorized Signature of Consultant: \_\_\_\_\_

Date Signed: \_\_\_\_\_