



COUNTY OF IMPERIAL

DEPARTMENT OF PUBLIC WORKS

155 S. 11th Street
El Centro, CA
92243

Tel: (442) 265-1818
Fax: (442) 265-1858

Follow Us:



www.facebook.com/ImperialCountyDPW/



<https://twitter.com/CountyDpw/>



Public Works works for the Public

COUNTY OF IMPERIAL PUBLIC WORKS

Maggio Road and Rood Road Drainage Connection Storm Drain Pipeline Improvements

County Project No. 7004GTW

ADDENDUM NO. 2


August 18, 2023

This *ADDENDUM* is hereby made part of the Contract Documents and specifications to the same extent as if originally included therein, and shall be signed by the Bidder and included with the proposal.

No. 1 The bid opening date has been postponed until September 29, 2023 at 2:00 p.m.

No. 2 The Questions and Clarifications date has been postponed until September 15, 2023.

All questions or clarifications must be in writing and shall be mailed to Adolfo Garcia, Construction Engineering Coordinator, at 155 S. 11th Street, El Centro, CA 92243 or emailed to adolfo.garcia@co.imperial.ca.us before September 15, 2023. No questions will be responded to after this day.



John A. Gay, P.E.
Director of Public Works

Acknowledgement of Addendum No. 2

The general contractor is responsible for advising any and all subcontractors of this change. Each bidder must acknowledge receipt of this addendum in the noted space below and where indicated on the Bidder's Proposal Section of the Special Provisions. This Addendum must be attached to the proposal.

License No: _____

Print or Type Company Name: _____

Print or Type Authorized Name: _____

Authorized Signature of Contractor: _____

Date Signed: _____