



Public Works works for the Public



COUNTY OF IMPERIAL

COUNTY OF IMPERIAL PUBLIC WORKS

Request for Proposals: Design Engineering and Preliminary Environmental Consulting Services for Brandt Road Bridge Replacement Project at Alamo River in Imperial County; Bridge No. 58C-0165; County Project No. 7094BRF

ADDENDUM NO. 1

January 25, 2024

This ADDENDUM is hereby made part of the Contract Documents and specifications to the same extent as if originally included therein, and shall be signed by the Bidder and included with the proposal.

- 1. Please be advised that the deadline to submit proposals has been extended to 4:00 p.m. on Tuesday, February 20, 2024. The deadline to submit questions regarding this Request for Proposal has been extended to 4:00 p.m. on February 12, 2024.

Handwritten signature of John A. Gay, P.E.

John A. Gay, P.E. Director of Public Works

Acknowledgement of Addendum No. 1

The general contractor is responsible for advising any and all subcontractors of this change. Each bidder must acknowledge receipt of this addendum in the noted space below and where indicated on the Bidder's Proposal Section of the Special Provisions. This Addendum must be attached to the proposal.

License No: \_\_\_\_\_

Print or Type Company Name: \_\_\_\_\_

Print or Type Authorized Name: \_\_\_\_\_

Authorized Signature of Contractor: \_\_\_\_\_

Date Signed: \_\_\_\_\_

155 S. 11th Street El Centro, CA 92243 Tel: (442) 265-1818 Fax: (442) 265-1858

Follow Us:



www.facebook.com/ImperialCountyDPW/



https://twitter.com/CountyDpw/