



COUNTY OF  
IMPERIAL

DEPARTMENT OF  
PUBLIC WORKS

155 S. 11th Street  
El Centro, CA  
92243

Tel: (442) 265-1818  
Fax: (442) 265-1858

Follow Us:



[www.facebook.com/  
ImperialCountyDPW/](http://www.facebook.com/ImperialCountyDPW/)



[https://twitter.com/  
CountyDpw/](https://twitter.com/CountyDpw/)



*Public Works works for the Public*

## COUNTY OF IMPERIAL PUBLIC WORKS

**Imperial County McCabe Cove Road, East Villa Road, Villa Lane-Various  
Roadways Rehabilitation County Project No. 6862, 6865 and 6866.**

### **ADDENDUM NO. 3**

**April 25, 2025**

This *ADDENDUM* is hereby made part of the Contract Documents and specifications to the same extent as if originally included therein, and shall be signed by the Bidder and included with the proposal.

- 1. Bid opening date has been postponed until June 27, 2025 at 2:00 p.m.**
- 2. The Questions and Clarifications deadline has been postponed until June 3, 2025.**

All questions or clarifications must be in writing and shall be mailed to Adolfo Garcia, Construction Engineering Coordinator, at 155 S. 11th Street, El Centro, CA 92243 or emailed to [adolfo.garcia@co.imperial.ca.us](mailto:adolfo.garcia@co.imperial.ca.us) before June 3, 2025. No questions will be responded to after this day.

John A. Gay, P.E.  
Director of Public Works

### **Acknowledgement of Addendum No. 3**

**The general contractor is responsible for advising any and all subcontractors of this change. Each bidder must acknowledge receipt of this addendum in the noted space below and where indicated on the Bidder's Proposal Section of the Special Provisions. This Addendum must be attached to the proposal.**

License No: \_\_\_\_\_

Print or Type Company Name: \_\_\_\_\_

Print or Type Authorized Name: \_\_\_\_\_

Authorized Signature of Contractor: \_\_\_\_\_

Date Signed: \_\_\_\_\_