



Public Works works for the Public



COUNTY OF
IMPERIAL

DEPARTMENT OF
PUBLIC WORKS

155 S. 11th Street
El Centro, CA
92243

Tel: (442) 265-1818
Fax: (442) 265-1858

Follow Us:



[www.facebook.com/
ImperialCountyDPW/](https://www.facebook.com/ImperialCountyDPW/)



[https://twitter.com/
CountyDpw/](https://twitter.com/CountyDpw/)

COUNTY OF IMPERIAL PUBLIC WORKS

Request for Proposals: Design Engineering and Preliminary Environmental Consulting Services for Gentry Road Bridge Replacement Project over Vail Canal; Bridge No. 58C0007; County Project No. 7229BRL

ADDENDUM NO. 1

August 12, 2025

This *ADDENDUM* is hereby made part of the Contract Documents and specifications to the same extent as if originally included therein, and shall be signed by the Bidder and included with the proposal.

1. Section V/Table 1 lists the proposal due date as August 21, while Section VIII references August 31. Could you please confirm which date is correct?

Deadline for proposal submissions and questions have been updated, please see response to the following question.

2. Would the County consider extending the proposal due date to Thursday, September 4th?

Please be advised that the deadline to submit proposals has been extended to 4:00 p.m. on Thursday, August 28, 2025. The deadline to submit questions regarding this Request for Proposal has been extended to Wednesday, August 20, 2025.

John A. Gay, P.E.
Director of Public Works

Acknowledgement of Addendum No. 1

The general contractor is responsible for advising any and all subcontractors of this change. Each bidder must acknowledge receipt of this addendum in the noted space below and where indicated on the Bidder's Proposal Section of the Special Provisions. This Addendum must be attached to the proposal.

License No: _____

Print or Type Company Name: _____

Print or Type Authorized Name: _____

Authorized Signature of Contractor: _____

Date Signed: _____